SECTION 01200: PROJECT MEETINGS

PETSMART Store No.XXXX

PART I — GENERAL
WORK SPECIFIED HEREIN
This Section describes criteria for Project meetings to be held both before
and during construction. This Section is complementary to the General
Conditions and Supplementary General Conditions and nothing herein shall
be considered to waive any requirements of the General Conditions or
Supplementary General Conditions.

PRE-BID CONFERENCE

A pre-bid conference will be scheduled by PETSMART Construction
Manager. Said meeting will be held at the proposed jobsite or by
telephone. A representative from each bidding General Contractor shall
attend. This meeting is mandatory, any G.C. not represented will be
assumed to fully understand all aspects of this bid. A PETSMART
representative will contact each G.C. to verify time, location and
attendance at meeting/ conference call.

PRE-CONSTRUCTION CONFERENCE

A Construction Conference to discuss the Project work will be held at a
time no more than four (4) weeks from start of construction and at a
location designated by PETSMART. The General Contractor, together
with representatives of his major Subcontractors, shall attend, as will the
Owner/PETSMART. The purpose of this conference is to discuss the
Project in detail, including scheduling of work, bi-weekly construction
meetings and to answer any questions that may arise. Unless followed up
in writing, verbal authorizations or acknowledgment by any one present
shall not be binding. The General Contractor shall prepare detailed
written “minutes” of each meeting and distribute to all attendees and

all associated subcontractors.
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