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P A R T  I  –  G E N E R A L   

W O R K  I N C L U D E D  

The work under the Base Bid of the Contract/Proposal shall include all 

work indicated or specified within the construction limit lines unless the 

work is specifically indicated as "Not In Contract", "By PETSMART", "By 

Others".  Also, included is all work which may be necessary to provide and 

connect all water & fire lines, gas, sewer, telephone, and electrical service 

to the building site, including replacement of paving to meet the 

requirements of governmental authorities.  All utilities are to be extended 

to a minimum 5 feet outside of building and connected to site utilities. 

S P E C I F I C A T I O N S  

• In the preparation of the Project Manual an effort has been made to 

segregate the various branches of the work under headings, by trades.  

This is done only for convenience and shall not relieve the General 

Contractor of the responsibility of furnishing every item indicated or 

specified whether properly segregated or not. 

• No responsibility will be assumed by the Owner/PETSMART or the 

Professional of Record for omissions or duplications by the General 

Contractor in the completion of the Contract due to any alleged error 

in the arrangement of the material in the Project Manual nor shall any 

such segregation of work and materials operate to make the 

Professional of Record an arbiter in defining limits to the Agreements 

between the General Contractor and his Subcontractors or Suppliers. 

• The misplacement, addition or omission of any letter, word or 

punctuation, or lack of capitalization of a word, shall in no way 

damage the true spirit, intent, or meaning of these Specifications. 

• The word "shown", "indicated", "noted", "scheduled", or words of 

like effect shall be understood to mean that reference is made to the 

Drawings accompanying these Specifications. 

• Where reference herein is made to colors or finishes "as selected" the 

reference is to the Professional of Record. 

• Reference to known standards within the Project Manual shall mean 

and intend the latest edition or amendment published prior to the date 

of this Project Manual, unless specifically specified otherwise, and to 

such portions of it that relate and apply directly to the material or 

installation called for on the Project. 

D I S P O S I T I O N  O F  U T I L I T I E S  

Observe rules and regulations governing the respective utilities in 

executing all work under this heading. 

Adequately protect active utilities from damage, and remove or relocate 

only as indicated or specified. 

Remove, plug or cap inactive and abandoned utilities encountered during 

the work.  

 

A R C H I T E C T U R A L  A N D  E N G I N E E R I N G  S E R V I C E S  

It is understood that normal architectural and engineering liaison for the 

purpose of interpretation of the Construction Documents is provided for by 

the Owner and PETSMART.  Should any services of the Professional of 

Record be required to assist in the corrections of errors or omissions in 

construction by the General Contractor, or services of the Professional of 

Record be required because of changes in structure or equipment where the 

General Contractor has requested approval of substitute methods or 

materials, these services will be provided by the Professional of Record at 

his standard hourly rates, and shall be paid for by the General Contractor in 

advance. 

S A F E T Y  R E Q U I R E M E N T S  

These Construction Documents, and the joint and several phases of  

construction hereby contemplated are to be governed, at all times, by 

applicable provisions of the federal laws, including but not limited to, the 

latest amendments of the following: 

• Williams-Steiger Occupational Safety & Health Act of 1970, 

Public Law, 91-596. 

• Part 1910 - Occupational Safety and Health Standards, Chapter 

XVII of Title 29, Code of Federal Regulations. 

• Part 1518 - Safety and Health Regulations for Construction, 

Chapter XIII of Title 29, Code of Federal Regulations. 

C O N T R A C T O R S  L I C E N S E  L A W  

General Contractor shall comply with, and require all Subcontractors to 

comply with, State and Municipal Contractor's license laws and be duly 

registered and licensed thereunder. 

A P P R O V E D  A P P L I C A T O R S  

Where specific instructions in these specifications require that a particular 

product and/or material(s) be installed and/or applied by an approved 

applicator of the manufacturer, it shall be the General Contractor's 

responsibility to ensure that any Subcontractors used for such work be 

approved applicators. 

W A T E R T I G H T - W E A T H E R T I G H T  

Anything in the Construction Documents not withstanding, the General 

Contractor accepts the responsibility of constructing a watertight, 

weathertight project. 

E X T R A  W O R K  

1. In accordance with the General Conditions and when authorized in 

writing by the PETSMART Representative, extra work may be 

ordered.  Claims for additional compensation, on account of extra 

work done, will not be recognized unless such extra work has been 

authorized in advance and writing by the PETSMART 

Representative.   Costs must be submitted to PETSMART within two 

weeks of change request. 
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2. The Contractor shall perform such extra work and charge the Owner 

and/or PETSMART at actual cost of labor and materials on the 

approval of Owner and/or PETSMART or at an approved fixed cost  

fee of not more than 5% OH&P figured one time. The General 

Contractor shall have the right to add not more than the amounts 

indicated on the Proposal Form. 

3. For work omitted from Contract:  If Contract Agreement has been 

previously increased by Change Order for additional work, then 

overhead and profit will be deducted for omitted work; if revised 

Contract Sum will be less than original Contract amount, then 

overhead expenses and profit will also be decreased as part of the 

deductive Change Order for work omitted. 

4. Where extra work involves both added and omitted work, the 

overhead and profit figures specified above shall be added only to the 

increased amount over the original Contract sum. 

C O N T R A C T O R  C O O R D I N A T I O N  

The General Contractor is responsible for providing a separate and fully 

qualified and competent Superintendent, Project Manager and 

Subcontractors for this project. PETSMART reserves the right to replace, 

or have replaced, the Superintendent, Project Manger or any General 

Contractor or Subcontractor personnel if deemed necessary by Owner 

and/or PETSMART. 

The General Contractor is responsible for coordination of the project with 

work by others where PETSMART building abuts adjacent property(s) or 

buildings, but not limited to, finish grades, asphalt, utility connections, 

landscape, site lighting, parking, paint striping. 

P R O J E C T  D E S C R I P T I O N  

Project Site:  The Project Site for PETSMART Store consists of the area 

indicated on the Construction Documents. 

Off-site work is not a part of this contract.  See plans for Scope of Work.    

Site paving is part of this contract if and as defined within Civil Drawings. 

W O R K  B Y  O T H E R S :  

Certain items of equipment and/or elements of the construction may be 

excluded from the Contract for Construction, and if so, are indicated on the 

Drawings and identified herein.  Installation thereof may be performed 

while the General Contractor's work progresses.  The General Contractor 

shall cooperate with the Owner and PETSMART to facilitate the 

expeditious installation of such items. 

Other construction activities, under direct supervision by the Owner and/or 

PETSMART, are contemplated in the same area of work during the 

construction period established for this Agreement.  All Contractors on the 

work which may begin progress during the same period of time shall have 

equal rights to use the roads, grounds, areas, etc., and shall coordinate 

activities which come into conflict so as to determine the affect of his work 

on the additional activity, which is not part of this Agreement; and  shall 

adequately adjust his price accordingly.  No request for additional 

compensation for any reason, in this connection, will be considered. 

P E T S M A R T ' S  C A B I N E T R Y  &  E Q U I P M E N T  

D E L I V E R Y  S C H E D U L E  

General Contractor will coordinate PETSMART’s equipment and cabinetry 

delivery date with the General Contractor's construction schedule dates.  

Should, during the course of construction, the General  

Contractor need to revise the scheduled delivery dates of any PETSMART 

furnished equipment, PETSMART will try to accommodate the General 

Contractor's wishes.  If PETSMART is unable to revise their delivery dates, 

the General Contractor will be held responsible for all additional costs 

related to storage, extra shipping, re-advertising, additional insurance 

protection from theft and/or damage, etc., that may be necessary.   The 

request for PETSMART to modify the delivery dates must be in writing.  

PETSMART will determine who handles the equipment and where it shall 

be stored. 

O C C U P A N C Y  P R I O R  T O  C O M P L E T I O N  

The Owner and PETSMART shall have the right to occupy portions of the 

building that are completed on or before the specified completion date 

(even though the General Contractor may not have completed the entire 

Project).  Such occupancy by the Owner and PETSMART will not release 

the General Contractor or his bonding agency from completing punchlist 

work, any warranties or guarantees and final completion of work in 

accordance with the Contract Documents. 

C O N T R A C T O R  U S E  O F  P R E M I S E S  

• The General Contractor shall send proper notices, make all necessary 

arrangements, and perform all services required in the care and 

maintenance of all public utilities.  The General Contractor shall, 

during the construction period and until final acceptance of the work 

as a whole by the Owner and PETSMART, assume all responsibility 

concerning the same for which the Owner and PETSMART may be 

liable. 

• Prior to beginning work of the Contract, the General Contractor shall 

meet with the Landlord/Landlord’s Architect (where applicable) and 

PETSMART to determine procedures regarding access to and use of 

the site, exterior staging and storage areas, special site conditions, and 

any other restrictions regarding the use of the site areas surrounding 

the construction. 

• The General Contractor shall keep all public and private access roads 

and walks clear of debris caused by this work during the entire term 

of the Contract for construction.  He shall repair all public and private 

streets, drives, curbs, walks, and other improvements where disturbed 

by work of, or related to, building operations, leaving them in as good 

condition after completion of the work as before operations started, in 

accordance with rules, regulations, and specifications of the public 

agencies having jurisdiction. 

• Access roads and fire-lanes on and about the site shall be kept open 

and free at all times, except moving traffic, for passage of emergency 

vehicles. 
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• The General Contractor shall endeavor at all times to maintain as low 

a level of construction noise as possible in order not to create a 

disturbance in the neighborhood. 

• Confine operations at site to areas permitted by Law, Ordinances, 

Permits and Construction Documents. 

• Do not unreasonably encumber site with materials or equipment. 

• Schedule work to minimize disruption of the Owner and adjoining 

tenant’s use of adjacent facilities. 

• Assume full responsibility for protection and safekeeping of products 

stored on premises and persons on premises. 

• Move any stored products which interfere with existing operations of 

the Owner and/or adjacent tenants. 

• Obtain and pay for use of additional storage or work areas needed for 

operations. 

• Do not load structure with weight that will endanger structure. 

P A R T I A L  O C C U P A N C Y  

General Contractor shall establish priority scheduling for partial occupancy 

without appreciably affecting the completion time for the entire project.  

Coordinate completion times with the  PETSMART. 

Schedule early completion of designated areas for PETSMART's usage 

prior to substantial completion of entire project in accordance with 

schedule or as designated during construction. 

PETSMART will occupy designated areas (determined at later date for 

purpose of moving material and fixtures and preparing for the installation). 

General Contractor provides access for PETSMART personnel. 

Preference in Authority of Documents 

In case of a discrepancy between Contract Documents, the Professional of 

Record is to be notified so he may issue a written clarification.  If 

Professional of Record is not notified prior to bid date, refer to General 

Conditions, Article 1, Subparagraph 1.2.3. 

E N E R G Y  M A N A G E M E N T  C H E C K L I S T  

The following checklist is to be fully executed by the Electrical, 

Mechanical and General Contractor prior to requesting NexRev to perform 

checkout/start-up of the Energy Management System. 

 

At the time the attached checklist has 

been completed it shall be emailed to:   

NexRev, Attn:  Phillip Caffey, 

phillipcaffey@nexrev.com 

After receipt of a completed checklist and acceptance by NexRev 

operations, a start-up will be scheduled within 7 to 10 working days.  This 

start-up is only for Energy Management Controls not mechanical unit start-

up. 

Shop drawing will be provided with EMS equipment.  If any questions or 

additional information is required, contact:  NexRev, Technical Support 

(866) 601-5520. 
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ENERGY MANAGEMENT SYSTEM CHECK-OFF SHEET 

 

P E T S M A R T  S T O R E  N O .  X X X X  

L O C A T I O N  
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SAMPLE FORM – ONLINE FIELD WORK ORDER 
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SAMPLE FORM - CHANGE ORDER 

 

 

 

 

 

PETsMART, Inc. Change Order No:
19601 North 27th Avenue
Phoenix, AZ 85027 Due within two weeks of Change Request

Original Contract Amount Previous C.O. Authorized Revised Cont.Amount This C.O. Amount New Contract Amount

               Total of All Extras to this Contract:

                TO:                Total of All Extras (% of Contract):

Perform Work in Accordance with Plans and Specifications Referred to Below at Cost of:

Work to be Performed at: 

Provide all labor, tools, and materials necessary to complete change order number 
per specifications and type of work described below (or attached):

Source Code Cost Code Item Description Cost

GENERAL CONDITIONS

CONTRACTOR'S FEE

TAXES

BOND FEES

LIABILITY INSURANCE

BUILDERS RISK INSURANCE

This change order incorporates all terms/conditions set forth by existing contracts for this project.

Contractor: _______________________ PETsMART, INC.

By:______________________________ By: _________________________

Date:____________________________ Date: ________________________
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CANAM STEEL:  STANDARD PURCHASE AGREEMENT 

 
PURCH AS ER :   SEL LER  

Company   Canam Steel 

Address   22253 West Southern Ave. 

   Buckeye, AZ  85326 

Phone   (623) 386-1900 

Attn.:     

 

Job Name    Location     

Job Ph.    Job Fax     
 
 
Terms & Conditions: 
 

Quincy Joist Company agrees to furnish joists, girders, bridging, and roof decking per plans and specifications provided by  

  (Professional of Record), Job # , and per QJC Quote # QF . 

No changes or modifications are allowed to this Purchase Agreement Form. 

 

Payment terms are net 30 days; no retention held. 

Cost for joists, girders, and deck delivered to the job-site: $   

State and local sales taxes: $   

Total cost: $   

 Tentative delivery is four (4) weeks from receipt of approved drawings. 
 
 
JO B-SI TE  IN FO R MATI O N :  LENDING  IN ST ITU TIO N :  

Superntd.    Name     

Address    Address     

City, St..    City, St.     
 
 
OWNER IN FO R MATIO N :  BO NDING  AG EN CY :  

Name    Name     

Address.    Address     

City, St.    City, St.     
 
 
Purchase Order #   
 
PURCH AS ER :   SEL LER  
 
        
name title  name title 
 

        
signature date  signature date 
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UNCONDITIONAL FINAL WAIVER OF MECHANIC’S AND MATERIALMENS’ LIEN CLAIMS 

 

 

THE STATE OF   ) 
  ) ss. 
COUNTY OF  ) 

 The undersigned is an original contractor or subcontractor who has furnished labor and/or material (“Work”) in the construction of improvements upon real 

property located at ___________________________________________________________________________________________, PETSMART No. _____________, in 

the City of ___________________________________, County of ___________________________________, State of __________________________________, which 

deed is incorporated herein by reference (the “Property”). 

 

Description of Work/Materials: ______________________________________________________________________________________________________________ 

 

 For Work in connection with the Property, the undersigned: 

1. received $_________________________________ through _______________________, 20_____ (“Completion Date”), 

2. is not owed any amounts, and no amounts have been retained. 

 

 Therefore, the undersigned: 

1. Has been paid in full for all sums owed for Work concerning the Property; 

2. Acknowledges complete satisfaction of, and forever waives and releases, all claims of every kind against the Owner or the Property, including but not 

limited to all liens and claims of liens, which the undersigned may have as a result of or in connection with the Work; 

3. Has represented and warranted and does hereby represent and warrant that all persons or entities who have furnished labor and/or material to the 

undersigned in connection with the Work have been paid all amounts they are owed; 

4. Agrees unconditionally to indemnify the Owner and hold the Owner harmless against all liability, loss, cost or expense (including but not limited to 

attorneys’ fees) now or hereafter incurred, paid or suffered by or asserted against the Owner or the Property because of any claim or action by the 

undersigned, or by any person or entity claiming by, through or under the undersigned, with respect to the claims, liens and rights herein waived and 

released or arising out of any breach or untruth of any representation herein made. 

 The person signing this document represents that he or she is duly authorized to do so on behalf of the undersigned original contractor or subcontractor. 

 All of the provisions of this document shall bind the undersigned original contractor or subcontractor and the undersigned’s heirs, legal representatives, 

successors and assigns and shall inure to the benefit of the Owner and the Owner’s heirs, legal representatives, successors, assigns and sureties. 

 

 EXECUTED this _________ day of ________________________, 20____. 

 Firm Name:   

 By:   

 Name:   

 Title:   

   

 

THE STATE OF   ) 

  ) ss. 

COUNTY OF  ) 
 
 

This Instrument was acknowledged before me on ______________, 20__, by______________________________, ___________________________ of and on 

behalf of ______________________________, a _________________________. 

 

(SEAL) 

                                                        ___________________________________________ 

 

                                                       Notary Public, State of _________________________ 
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CONDITIONAL PROGRESS WAIVER OF LIEN 

 
 

THE STATE OF   ) 
  ) ss. 
COUNTY OF  ) 

 The undersigned is an original contractor or subcontractor who has furnished labor and/or material (“Work”) in the construction of improvements upon real 

property located at ___________________________________________________________________________________________, PETSMART No. _____________, in 

the City of ___________________________________, County of ___________________________________, State of __________________________________, which 

deed is incorporated herein by reference (the “Property”). 

 

Description of Work/Materials: ______________________________________________________________________________________________________________ 

 
 

TOTAL COMPLETE TO DATE: $  

LESS RETENTION: $  

LESS PREVIOUS PAYMENTS:  $  

THIS PAYMENT:  $  

BALANCE DUE:  $  

For and in consideration of $__________________________ and other good and valuable consideration, does hereby waive, release and quitclaim all right to a lien upon the 

land and improvements above-described, as a result of work done and/or materials furnished by the undersigned and employees, materialmen and subcontractors under the 

statutes of the State of __________________________ relating to mechanic's liens on the aforementioned property and improvements thereon through billing period 

________________________________________ for which this payment was made. 

The undersigned warrants that no laborers and subcontractors employed in the performance of the work and no materialmen who have furnished materials and services have 

asserted a claim against or lien upon the premises herein above-described, that no chattel mortgage, conditional bill of sale, or retention of title agreement has been executed 

or given with respect to any item of property used in conjunction with or incorporated into the improvements on the premises herein above-described, that no claim has been 

assigned for payment or right to perfect a lien against said land and improvements, and that the undersigned is fully authorized and empowered to execute this Waiver of 

Lien. 

The undersigned understands and agrees that the Owner and any Lender and any Title Insurance Company are entitled to rely upon this Waiver. 

 
 EXECUTED this _________ day of ________________________, 20____. 

 

 Firm Name:   

 By:   

 Name:   

 Title:   

   

 

 

THE STATE OF   ) 

  ) ss. 

COUNTY OF  ) 
 

 

This Instrument was acknowledged before me on ______________, 20__, by______________________________, ___________________________ of and on 

behalf of ______________________________, a _________________________. 

 
(SEAL)                                                            

___________________________________________ 

                                                        

Notary Public, State of _________________________ 
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 CONSTRUCTION CONTRACT COVER LETTER 

 

 

 

 

 

 

19601 North 27th Avenue          •          Phoenix, Arizona 85027          •      (623)580-6100 

 

July 22, 2026 
 
 
         
RE: PetSmart Store # 
     Location:  
 

Dear: 
 

Attached you will find the construction contract for the project referenced above.  Please sign and return a copy to 
my attention via email at crapacz@petsmart.com, once fully executed, a copy will be returned to you 
 

Please include following items as required per the contract documents: 
 

Payment and Performance Bonds  
Forward one recorded original of each bond for the full amount of the contract. 

  

  Insurance Certificates 
  Mail Direct to: PetSmart Inc.  
   Attn:  Benjamin Lawrence, Safety & Loss Control Manager 
   Attn:  Charese Rapacz, Real Estate Administrator 
     
Certificate Requirements:  
General Liability -$2 million Gen. Agg.; $2 million Prod/Comp; $1 million Occ; $50,000 Fire 
Damage; $5,000 Med. Exp.  Automobile Liability - $1 million Each Accident; Worker’s  
Compensation - $100,000/500,000/100,000 
ADDITIONAL INSURED: PetSmart, Inc. and its subsidiaries 

 

Taxes 
Proof of State/Province/local sales tax license/permits for the state and city for performing work in separate line item 
on all invoices/pay applications that breaks out all sales tax paid by GC.  

 

Subcontractor List  
A Subcontractor list must be submitted with the first pay Application for Payment. An updated and final 
Subcontractor list must be posted on PetSmart construction web-site before final payment is released.  
 
AIA Form G703 
 An AIA Continuation Sheet must be submitted for approval prior to submission of first Application for Payment.  
Breakdown must be no less detailed than the Contract Exhibit “B” Schedule of Values.  Once approved, this 
Breakdown may not be changed. 
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Shop Drawings 
All shop drawings and/or submittals should be forwarded directly to the Architect, ___________., and attention: 
_______________ and transmittals posted on the website. 
 

Lien Waivers 
Lien Waivers are to be executed, General Contractor may use a comparable document to the forms located in the 
bid specifications.  And, all lien waivers submitted must be originals, signed, stamped, notarized and must 
accompany the appropriate payment application. 
 
First Payment Application   
  •   A conditional progress lien waiver from General Contractor and all Subs must accompany the first Payment 
Application 
  •   Along with the Sworn Statement spreadsheet.   
 

All Payment Applications (except the first and last) 
 • Unconditional progress and a conditional progress lien waiver from General Contractor.  
 • Conditional progress from all subcontractors, suppliers and materialmen who will receive payment    
     with the accompanying pay application.  
•   Sworn Statement spreadsheet 
 • Unconditional progress lien waivers from all subcontractors, suppliers and materialmen having 
     received payment in the prior application. 
 

Last Payment Application 
  • Final unconditional lien waiver from General Contractor  
  • Final unconditional lien waivers from all subcontractors, suppliers and materialmen must accompany  
      the last draw.  
  • Sworn Statement spreadsheet 

 

Payment Applications 

All payment applications must be signed, dated and properly notarized.   

 

In an effort to minimize approval delays and/or payment delays, please ensure all change orders have been 
approved by the Construction Manager and posted to the web site prior to including them on any pay application.   

 

Please note that your draw will not be processed for approval and/or payment until all required documents and 
waivers are received.  If any errors are found on the Pay Application or attachments, it may be sent back with a 
rejection and a request for a corrected reissue.  Corrected reissued Pay Applications will delay your payment.  

 
Should you have any questions, or if I can be of assistance, anytime during this project, please do not hesitate to call 
me at (623) 587-2156.  
 
Sincerely, 
PetSmart LLC 
 
Charese Rapacz 
Real Estate Administrator 
Enclosures: Contract 
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P E T S M A R T  S T O R E  N O .  _ _ _ _ _ _ _ _ _                
Project Address ▪City, State  

(STIPULATED SUM CONTRACT) 

 

This Agreement is made as of the _________ day of  _____________________________, 20 ______ by and between PETSMART, Inc., 19601 

North 27th Avenue, Phoenix, Arizona 85027, a Delaware corporation (the "Client") and ___________________________________, a(n) 

________________________________ corporation (the "Contractor") and pertains to the construction of  ________________________ to be 

located at _________________________________________________________________________________________ (the "Project"). 

 

Client and Contractor hereby agree as follows: 

S E C T I O N  1 .   T H E  C O N T R A C T  D O C U M E N T S .  

The Contract Documents consist of this Agreement, the plans, specifications, drawings, addenda and other items listed and described in Section 7 hereof, all 

Modifications and Change Orders issued after execution of this Agreement in accordance with the terms hereof and the General Conditions.  These form the 

Contract, and all are as fully a part of the Contract as if attached to this Agreement or repeated herein. 

S E C T I O N  2 .   T H E  W O R K .  

The Contractor shall at its own expense procure and provide all permits, (except building permit) labor, materials, cartage, tools, supplies and other things 

provided for in the Contract Documents or necessary to perform, and Contractor shall perform, all the Work required by the Contract Documents for the 

completion of, and the Contractor shall complete, the entire Project. 

S E C T I O N  3 .   T I M E  O F  C O M M E N C E M E N T  A N D  S U B S T A N T I A L  C O M P L E T I O N .  

The Work to be performed under this Contract shall be commenced not later than ________________________________, 20_______, and shall be completed not 

later than ___________________________________, 20 _______________, __________ calendar days following the date of such commencement, subject to 

extension for any period of delay caused by: (i) act of God, act of war or civil insurrection, strikes, lockouts, abnormal inclement weather or other contingencies 

that could not have been reasonably anticipated unforeseen by Contractor and beyond Contractor's reasonable control, provided , however, that as a condition of 

any such delay Contractor shall have given written notice thereof, specifying the cause and estimated duration, to Client within five (5) days after commencement 

thereof; (ii) by wrongful act of the Client, except as otherwise provided in the Contract Documents; or (iii) by written agreement between Contractor and Client.  

For purposes of this Agreement, "Completion" shall mean actual completion of all Work for which Contractor is responsible hereunder.  In the event that 

Contractor does not complete the Work within such period, then in addition to any other rights or remedies of Client, Contractor shall be liable for damages of  

______________________________ ($____________) per day as and for liquidated damages and not a penalty.  Each of Client and Contractor acknowledges 

that time is of the essence and such delay will result in lost income and profits to Client the exact amount of which will be  difficult to ascertain, but that the 

foregoing represents a reasonable and good faith estimate of the amount thereof. 

S E C T I O N  4 .   T H E  C O N T R A C T  S U M .  

The Client shall pay the Contractor in current funds for the performance of the Work ___________________________________________________________                            

($________________) Dollars which sum is complete and includes all amounts to be paid or reimbursed to Contractor for the performance and completion of the 

Work and all of Contractor's other obligations under the Contract Documents, including without limitation all labor, materials, supplies, cartage, supervision, 

overhead, expenses, insurance to be provided by Contractor, contract fees, permit fees and all other fees, expenses and out-of-pocket costs of any kind, whether or 

not similar to any of the foregoing, except as may otherwise be expressly provided in the Contract Documents. The Contractor agrees that the overhead and profit 

mark-up on any Change Order shall not exceed eight percent (8%).  Deductive change orders will include a 8% fee reduction. 
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S E C T I O N  5 .   P R O G R E S S  P A Y M E N T S .  

The Client shall make monthly progress payments on account of the Contract Sum to the Contractor as provided in the Contract Documents for the period ending 

________________________________________________________ on the following terms and conditions: 

Contractor shall submit to Client Applications for Payments in form approved by Client not later than five (5) days following the end of the period covered by the 

Application for Payment.  Such Application for Payment shall show, among other things, all Work completed as of the end of such period and the amounts 

payable therefor less the amounts of all previous payments by line item, shall certify that all Work has been performed in accordance with the Contract Documents 

and shall be accompanied by original unconditional lien waivers in at least the amount of all prior payments and from each of  the subcontractors and material 

suppliers vendors to represent the total amount billed in each trade line item.  In the event that any subcontractor, material supplier or other person fails or refuses 

to provide a lien waiver due to a dispute with Contractor, Contractor may, if permitted by Client, or Client's construction lender, provide bonds sufficient to 

remove any lien rights of such person in lieu of lien waivers.  Client shall be entitled as a condition of any such payment to inspect or cause its agent to inspect the 

Work to verify the information provided by Contractor in such Application for Payment.  Payment shall also be subject to such  matters as may be required by 

Client’s construction lender as a condition of disbursements under its construction loan.  Subject to the foregoing, not later than thirty (30) days following receipt 

of such Application for Payment, along with all applicable original unconditional lien waivers, Client shall pay to Contractor in cash ninety percent (90%) of the 

amount determined to be properly charged and allocated through such period based on the lesser of the percentage of costs incurred or of Work completed. 

S E C T I O N  6 .   F I N A L  P A Y M E N T .  

Within ten (10) days after the Work has been substantially completed and certificates of occupancy therefor issued by the appropriate governmental authorities, 

the Contractor shall submit to the Client a final Application for Payment certifying that the Work has been substantially completed in accordance with the 

Contract Documents together with original final unconditional lien waivers from all persons having lien rights with respect to the Project.  In the event that any 

subcontractor, material supplier or other person fails or refuses to provide a final unconditional lien waiver due to a dispute with Contractor, Contractor may, if 

permitted by Client, or Client's construction lender, provide bonds sufficient to remove any lien rights of such person in lieu of lien waivers.  Client shall be 

entitled as a condition of such payment to inspect or cause its agent to inspect the Work to verify the information provided by Contractor in such Application for 

Final Payment.  Final payment shall also be subject to such matters as may be required by Client's construction lender as a condition of the final disbursement 

under its construction loan.  Subject to the foregoing, not later than thirty (30) days following receipt of such application for Final Payment, and receipt and 

approval of all close-out manuals and as-built drawings, and receipt of original unconditional final lien waivers from all subcontractors, suppliers and/or 

materialmen and satisfaction or expiration of any local or state notice of completion statutes.  Client shall pay the Contractor the balance of the Contract Sum less 

such amounts as Client determines to be necessary in order to complete any incomplete work or "punch list" items.  Client shall have the right to pay any portion 

of such final payment directly to unpaid subcontractors, material suppliers or others claiming any lien rights with respect to the Project or jointly to any such 

persons and Contractor.  Any retained balance shall be paid upon completion of incomplete or punch list items and Application for Payment as herein provided. 

S E C T I O N  7 .   M I S C E L L A N E O U S  P R O V I S I O N S .  

7.1 Terms used in this Agreement which are defined in the General Conditions shall have the meanings designated therein. 

7.2 The Contract Documents, which constitute the entire agreement between the Client and the Contractor, are listed in Section 1 and, except for 

Modifications issued after execution of this Agreement, are enumerated as follows: 

a. This Agreement; 

b. General Conditions in the form of AIA Document A201, General Conditions of the Contract for Construction--1997 Edition, with the additions, 

deletions and modifications as referenced in the Supplementary General Conditions of the Specifications; 

c. Construction drawings dated __________________________________, 20__________, prepared by _______________________________, 

(the "Professional of Record") with reference to the Project (the "Drawings") SEE EXHIBIT "A" ATTACHED; 

d. Specifications dated, _______________________, 20________, prepared by the Professional of Record with reference to the Project (the 

"Specifications"); 

e. Project manual dated, _______________________, 20________, prepared by the Professional of Record with reference to the Project;  

f. Bid Schedule of dated, _______________________, 20________, SEE EXHIBIT "B" ATTACHED; 

g. Subcontractor List, to be completed in its entirety, SEE EXHIBIT “D” ATTACHED;  

h. Other: __________________________________________________________________________________________ (if none, so specify). 

7.3 In the event of any conflict between this agreement and the provisions of AIA document A201, this agreement shall prevail. 

7.4 Any reference to “Owner” in AIA document A201 is deemed to mean “Client,” as identified herein. 
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7.5. Contractor shall indemnify, protect, defend and hold harmless PETSMART, PETSMART’s subsidiaries and affiliates, and each of their respective 

employees, officers, agents, directors, and shareholders, and the successors and assigns of each of the foregoing (each an “Indemnified Person”), from 

and against any and all claims, demands, losses, liabilities, damages, costs and expenses, arising or resulting from personal injury, accidental death or 

property damage suffered by and Indemnified Person or any third person (collectively “Claims”), arising out of:  

 a. Contractor’s use, occupancy, work, and/or activities in, on or about the Project(s); 

 b. Any breach or default by Contractor of any obligation of Contractor under this Agreement; and 

 c. Any negligent or otherwise tortious act or omission of Contractor, its agents, employees, invitees or contractors. 

Contractor agrees to defend, at Contractor’s sole cost and expense, each Indemnified Person, in any action or proceeding arising out of any such 

Claims, by counsel selected by the Indemnified Person, and to pay promptly all costs and expenses arising in connection with such defense, including 

without limitation, attorneys’, consultants’ and expert witnesses’ fees, as they become due. 

S E C T I O N  8 .   L E G A L  S T A T U S  O F  C L I E N T .  

Contractor acknowledges and agrees that Client is the  _____________________ of the premises where the Project is  located SEE EXHIBIT “C” ATTACHED.
                                (lessee, sublessee or owner) 

 

 

 

IN WITNESS WHEREOF, the parties have entered into this Agreement as of the date first above written. 

 

 

CLIEN T:  CO NTRA CTO R :  

PETSMART, Inc.  Co. Name     

a Delaware corporation  a(n)     

19601 North 27th Avenue  Address     

Phoenix, Arizona 85027  City, St.     

(623) 580-6100 ▪ (623) 580-6509 fax  Ph. & Fax     

    Tax I.D.#   

 

By:    By:     

Name:    Name:     

Its:    Its:     
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EXHIBIT “D” TO CONSTRUCTION CONTRACT – SUBCONTRACTOR LIST 

 

E X H I B I T  “ D ”  T O  C O N S T R U C T I O N  C O N T R A C T  

PETSMART No. ________________ 

City, State 

This document must be completely filled out in accordance with construction contract requirements and specifications herein. 
  

Line No. 
A 

S U B C O N T R A C T O R  N A M E &  AD D R ES S  

(Must be completed in its entirety) 

B 
K I N D  O F  W O R K  

(Division Code & Title) 

C 
O R I G I N A L  S C H ED U L E  O F  VA L U ES  

(Can not change from original submittal) 

1.   Temporary Facilities $ 

2.   Security $ 

3.   Testing/Inspections - Bldg $ 

4.   Staking - Site $ 

5.   Miscellaneous $ 

6.   General Conditions $ 

7.   Contractor’s Fee $ 

8.   Taxes $ 

9.   Bond Fees $ 

10.   Liability Insurance $ 

11.   Building Risk Insurance $ 

12.   
2200 Structure Excavation & 
Backfilling 

$ 

13.   3300 Cast-In-Place Concrete  $ 

14.   
3331 Polished Concrete Floor 
System 

$ 

15.   4810 Reinforced Concrete Masonry $ 

 

(continues on next page) 
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E X H I B I T  “ D ”  T O  C O N S T R U C T I O N  C O N T R A C T  

PETSMART No. ________________ 

City, State 

This document must be completely filled out in accordance with construction contract requirements and specifications herein. 
  

Line No. 
A 

S U B C O N T R A C T O R  N A M E &  AD D R ES S  
(Must be completed in its entirety) 

B 
K I N D  O F  W O R K  

(Division Code & Title) 

C 
O R I G I N A L  S C H ED U L E  O F  VA L U ES  
(Can not change from original submittal) 

16.   5120 Structural Steel $ 

17.  
Canam Steel 
22253 West Southern Ave. 
Buckeye, AZ 85326 

5210 Steel Joists & Joists Girders 
(Required vendor) 

$ 

18.  

Canam Steel 

22253 West Southern Ave. 
Buckeye, AZ 85326 

5310 Metal Roof Deck 
(Required vendor) 

$ 

19.   5400 Cold Formed Steel Framing $ 

20.   5500 Metal Fabrications $ 

21.   5520 Steel Railings and Handrails $ 

22.   6100 Rough Carpentry $ 

23.   6200 Finish Carpentry $ 

24.  
Advanced Fixtures, Inc. 
2655 E. Audie Murphy Pkwy. 
Farmersville, TX 75442 

6402 Interior Architectural 
Woodwork (Required vendor) 

$ 

25.   7190 Water Repellents $ 

26.   7210 Building Insulation $ 

27.   
7240 Exterior Insulation and Finish 
System 

$ 

28.  
Carlisle Syntec Incorporated  
P. O. Box 7000 
Carlisle, PA 17013 

7540 Membrane Roofing System 
(Required vendor) 

$ 

29.   7620 Sheet Metal Flashing and Trim $ 

30.   7720 Roof Accessories $ 

 

(continues on next page) 
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E X H I B I T  “ D ”  T O  C O N S T R U C T I O N  C O N T R A C T  

PETSMART No. ________________ 

C I T Y ,  S T A T E   

This document must be completely filled out in accordance with construction contract requirements and specifications herein. 
  

Line No. 
A 

S U B C O N T R A C T O R  N A M E &  AD D R ES S  

(Must be completed in its entirety) 

B 
K I N D  O F  W O R K  

(Division Code & Title) 

C 
O R I G I N A L  S C H ED U L E  O F  VA L U ES  

(Can not change from original submittal) 

31.   7842 Fire-Resistive Joint Systems $ 

32.   7920 Joint Sealants $ 

33.  
Cook & Boardman 
345 Mason Rd. 
La Vergne, TN 37086 

8110 Hollow Metal Doors and 
Frames (Required vendor) 

$ 

34.  

Cook & Boardman 

345 Mason Rd. 
La Vergne, TN 37086 

8111 Pre-Finished Frames 
(Required vendor) 

$ 

35.  
Cook & Boardman 
345 Mason Rd. 

La Vergne, TN 37086 

8210 Wood Doors (Required 
vendor) 

$ 

36.  
Senneca Holdings 

11502 Century Blvd. 
Cincinnati, OH 45248 

8310 Impact Doors (Required 
Vendor) 

$ 

37.   8311 Access Doors and Frames $ 

38.  
DH Pace 
1901 E. 119th St. 
Olathe, KS 66061 

8363 Sectional Overhead Door 
(Required vendor) 

$ 

39.  

Western Integrated Material 
America Direct 
11000 Lakeview Ave. 
Lenexa, KS 66219 

8411 Aluminum Framed Entrances 
and Storefront (Required vendor for 
interior aluminum window & door 
frames) 

$ 

40.   
8450 All Glass Storefronts 
[PetsHotel only] 

$ 

41.  
Assa Abloy Entrance Systems Inc. 
300 Horizon Center, Suite 302 

Hamilton, NJ 08891 

8461 Sliding Automatic Entrance 
Doors (Required vendor) 

$ 

42.  
Cook & Boardman 
345 Mason Rd. 
La Vergne, TN 37086 

8710 Finish Hardware (Required 
vendor) 

$ 

43.   8800 Glazing $ 

44.   9260 Gypsum Board Assemblies $ 

45.  
Daltile  
7834 C.F. Hawn Freeway 
Dallas, TX 75217 

9310 Ceramic Tile  $ 

 

(continues on next page) 
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E X H I B I T  “ D ”  T O  C O N S T R U C T I O N  C O N T R A C T  

PETSMART No. ________________ 

C I T Y ,  S T A T E   

This document must be completely filled out in accordance with construction contract requirements and specifications herein. 
  

Line No. 
A 

S U B C O N T R A C T O R  N A M E &  AD D R ES S  

(Must be completed in its entirety) 

B 
K I N D  O F  W O R K  

(Division Code & Title) 

C 
O R I G I N A L  S C H ED U L E  O F  VA L U ES  

(Can not change from original submittal) 

46.   9511 Acoustical Panel Ceilings $ 

47.  
Johnsonite, Inc. 
16035 Industrial Parkway 
Middlefield, OH 44062 

9651 Wall Base (Required vendor) $ 

48.  
Advanced Fixtures, Inc. 
2655 E. Audie Murphy Pkwy. 
Farmersville, TX 75442 

9721 Wall Panel  Covering 
(Required vendor) 

$ 

49.  

PPG Paints 

1100 Arlington Ct. 
Indianapolis, IN 46280 

9910 Painting (Required vendor) $ 

50.  
Ruskin Manufacturing  
3900 Dr. Greaves Road 

Kansas City, MO  64030 

10200 Louvers and Vents $ 

51.  
Construction Specialties 
4005 Royal Dr. NW, Suite 100 
Kennesaw, GA 30144 

10285 Impact Resistant Wall 
Protection 

$ 

52.  

Hanes, Jones & Cadbury 
2706 Otis Corley Drive, Suite 6 
Bentonville, AR 72712 
 
(Soap & Paper Dispensers) 

Staples Us 
8602 Buckeye Road 
Tolleson, AZ 30144 

10800 Toilet and Bath Accessories 
(Required Vendor) 

$ 

53.  
DH Pace 
1901 E. 119th St. 
Olathe, KS 66061 

11160 Loading Dock Equipment 
(Required vendor) 

$ 

54.   15100 Plumbing  $ 

55.  
Hanes, Jones & Cadbury 
2706 Otis Corley Drive, Suite 6 
Bentonville, AR 72712 

15105 Plumbing Fixtures, 
Equipment and Trim) 
(Required vendor) 

$ 

56.  
Lennox International, Inc. 
2140 Lake Park Boulevard 
Richardson, TX  75080-2254 

15200 HVAC (Required vendor) $ 

57.   15300 Fire Sprinkler System $ 

58.  
Nexrev  
601 Development Drive 
Plano, TX 75074 

16000 Building Automation & 
Automatic Temperature Control 
Systems (Required vendor) 

$ 

59.   16010 Electrical $ 

 
(continues on next page) 
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Line No. 
A 

S U B C O N T R A C T O R  N A M E &  AD D R ES S  
(Must be completed in its entirety) 

B 
K I N D  O F  W O R K  

(Division Code & Title) 

C 
O R I G I N A L  S C H ED U L E  O F  VA L U ES  
(Can not change from original submittal) 

60.  
Villa Lighting 
2929 Choteau Ave. 
St. Louis, MO 63103 

16010 Electrical Switchgear 
(Required vendor) 

$ 

61.  
Villa Lighting 
2929 Choteau Ave. 
St. Louis, MO 63103 

16500 Lighting (Required vendor) $ 

62.  

ADT Commercial 

105 Yamato Rd. 
Boca Raton, FL 33431 

16720 Alarm System (Required 
vendor) 

$ 

 
Total must match Construction Contract 

Schedule of Values. TOTAL $ 

 

 

 
Total must match Bid Alternate  

Schedule of Values. TOTAL $ 
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