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PETSMARY

BANNER ORDER FORM

PETSMART

96" [2438] FINISH SIZE

THIS BANNER PACKAGE CONSISTS of (1) BA

NNER REQUIRED by PETSMART.

THE BANNER IS SINGLE SIDED

144" [3658] FINISH SIZE
| 120 |

PETSMART

F ANYTHING for PETS

OPENING
SOON!

Shop now at petsmart.ca

SIDEA

Part #: PETS-BA096x0144.000A

- PMS 307C BLUE - PMS 2035C RED - BLACK

JOB SITE: CONTRACTOR: (PAID BY)
PETSMART STORE # COMPANY
NAME
STREET
STREET CIY
CITY PROV POS L]
PROV pos_ | | [ [ | PHONE
SHIP TO: pavment, ] CHEQUE
CONTACT PERSON VETHOD /(] £{ EGTRONIC TRANSFER
NAME
PURCHASERS
STHEET NAME (EXACTLY AS IT APPEARS ON CARD, IF APPLICABLE)
CITY SIGNATURE
PROV pos_ | [ [ [ |
PHONE DATE
cost $ 1 BANNER (PLUS COMPLETE THIS FORM FOR EACH SEPARATE PACKAGE ATTACH A CHEQUE
SHIPPING AND HANDLING). FOR FULL PRIGE
LOCAL
SALES TAX $ (PLEASE CALCULATE TAX) -
! 4130, Highway 440 west
THE BANNER PACKAGE WILL BE SHIPPED k South service road
TOTAL GROUND SHIPPING WITHIN 3-5 BUSINESS DAYS. e Laval (Québeq) H7T oH3
(REQUIRED FOR PROGESSING AND PRODUCTION) i
ENCLOSED $ ALL BANNER ORDERS MUST BE PRE-PAID. :
Diane Lamer

Phone : 450.668.4888 ext. 272

Phone : 450.668.4888 Phone : 514.757.0336 Fax: 450.668.8822 www.montrealneon.com

GENERAL CONTRACTOR MILESTONE

ARCHITECTURAL

ARCHITECTURAL

ARCHITECTURAL
BARRIER-FREE KEY NOTES

PETSMART

BANNER ORDER FORM

PETSMART

60" [1524]

- PMS 307C BLUE - PMS 2035C RED - BLACK

THIS BANNER PACKAGE CONSISTS of (1) BANNER REQUIRED by PETSMART,

THE BANNER IS SINGLE SIDED

58" [1473]
| |

L

J p i“—- J el
PETSMART

ANYTHING for PETS

Part #: PETS-BAO

ll OPENING

SOON!

Shop now at petsmart.ca

SIDEA

60x0058.000A
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JOB SITE: CONTRACTOR: (PAID BY)
PETSMART STORE # COMPANY
NAME
STREET
STREET ciy
CITY PROV Fc}s L]
PROV pos_ || | [ | PHONE |
|
|
SHIP TO: paymenT™. ] CHEQUE |
CONTACT PERSON VETHOD /] £ EGTRONIC TRANSFER
NAME l
|
PURCHASERS !
STHEET NAME (EXACTLY ASIT JﬂuF*PEAHS‘i ON CARD, IF APPLICABLE)
CITY SIGNATURE :
PROV pos_ L | [ [ | |
PHONE DATE :
|
cost $ 1 BANNER (PLUS COMPLETE THIS FORM FOR EACH SEPARATE PACKAGE ATTACH A CHEQUE
SHIPPING AND HANDLING). FOR FULL PRICE |
LOCAL |
SALESTAX $ (PLEASE CALCULATE TAX) i
; 3o, Highway 440 west
THE BANNER PACKAGE WILL BE SHIPPED k shuth scr\{ice road
TOTAL GROUND SHIPPING WITHIN 3-5 BUSINESS DIAYS. T e TR Lival (Québec) H7T oH3
(REQUIRED FOR PROCESSING AND PRODUCTICH) ' T |
ENCLOSED $ ALL BANNER ORDERS MUST BE PRE-PAID. =
Diane Lamer

Phone : 450.668.4888 Phone : 514.757.0336 Fax

Phone : 450.6591.4888 ext. 272
|

|
: 450.668.8822 Www.moﬁtrealneon.com
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ARCHITECTURAL
EXTERIOR KEY NOTES:

REQUIREMENTS: (PER LEASE) GENERAL KEY NOTES: GENERAL KEY NOTES: (CANADA):
G1. HIGH POINT OF CONCRETE - SLOPE TOWARD TRENCH. G72. WATER HEATER. | 25506._ ﬁ\lé'ltAl__L_V;/A_S;H;(;O_M_S_IG_N;\C_SE_ _SIEI; ;6_.0_H7°\F_i|5V\7A_RE ______
I SCHEDULE, HARDWARE GROUP 10.
CONSTRUCTION SCHEDULE AND COST BREAKDOWN G2. 4" WIDE PAINTED OUTLINE FOR EQUIPMENT ON FLOOR. PAINT G73. BATTERY CHARGER WITH MOUNTING BRACKETS - MOUNT AT I
TRA.F.F.IC YELLOW. 3-0" A F.F. : G201. INSTALL UNIVERSAL WASHROOM SIGNAGE. SEE A6.0
WITHIN 10 WORKING DAYS OF EXECUTION AND DELIVERY OF THE CONTRACT FOR CONSTRUCTION | HARDWARE SCHEDULE, HARDWARE GROUP 12.
AND BEFORE THE FIRST PARTIAL PAYMENT IS MADE, THE GENERAL CONTRACTOR SHALL DELIVER TO G3. TRENCH DRAIN. G74.  MOP SINK - SEE DETAIL 3/A12.0. 6202 EMERGENCY CALL PUSH BUTTON WITH SIGNAGE ABOVE K
g:g@mg‘fi ?&&F&Jﬁl'\ﬂ?ﬁg S\R%%%SSTEITDUSZITOEI\SI F())i%%lT\}IEI\jENS(?EHI\/I?S\&JTLilil/llDACOONI\/ILILI\II_EEITDI(())SNT(l)'\Il:GE’ACH oF G4. FLOOR DRAIN - SLOPE FLOOR 1/4" FOR A 2'-0" DIA AREA CENTERED | G75. MOP HANGER WITH CLIPS AT +4'-6" A.F.F. PROVIDE 2 x BLOCKING BUTTON. |
, , ON DRAIN. SEE PLUMBING DRAWINGS. TOP OF DRAIN COVER AS REQUIRED. I
THE VARIOUS SUBDIVISIONS OF THE WORK REQUIRED UNDER THE CONSTRUCTION DOCUMENTS AS SHALL BE FLUSH W/ ADJ. FLOOR FINISH MATERIAL. 676 ENERGY MANAGEMENT SYSTEM NATIONAL ACCOUNT VENDOR G203. BARRIER-FREE DOOR PUSH BUTTONS. |
WELL AS CERTAIN MILESTONE DATES INCLUDING 50%, MILLWORK AND AQUARIUM INSTALLATION, G5. INTERIOR RAIN WATER LEADER. . PUSH BUTTON OVERRIDE. G204. OUTLINE OF FUTURE ADULT SIZE CHANGE TABLE. PROVIDE 3/4"I
PUNCH LIST AND TURNOVER (SETUP), WHICH ARE DESCRIBED BELOW. PLYWOOD BLOCKING IN WALL 80" WIDE x 80" HIGH. ,
G6. 2'x4'PEGBOARD (BY OTHERS). G77. 3/4" FIRE RETARDANT TREATED CDX PLYWOOD TO 16'-0" A.F.F.. I
INSTALLED HORIZONTALLY WITH STAGGERED JOINTS. SCREW G205. OCCUPANCY SENSOR FOR SECONDARY CONTROL OF I
PHONE LINE / SYSTEM INSTALLATION REQUIREMENTS. G7. REQUIRED CLEAR ACCESS AREA AT DOOR. FASTENED INTO METAL STUDS, UNFINISHED. CONTINUOUS FIXTURES MOUNTED ON WALL BEHIND TANKS @84" A.F.F.. :
CAULK AT END OF RUN. PROVIDE 5/8" GYP. BD. ABOVE 16'-0" TO
LANDLORD WITH GENERAL CONTRACTOR'S ASSISTANCE SHALL COMPLETE THE FOLLOWING: G8. CONTINUOUS LIMESTONE COLORED SIXAFLEX 1A SEALANT FOR ROOF DECK. G206. EMERGENCY CALL SYSTEM CHIME/STROBE, CENTER OVER |
o LANDLORD TO CONFIRM BUILDING ADDRESS AT THE OUTSET OF BUILDING WORK. TILE TRANSITION TO FLOOR. 678 G.C. SHALL WRAP EXPOSED COLUMN WITH 18 GA. #4 BRUSHED DOOR ON BOTH SIDES. |
* LANDLORD TO ORDER / RESERVE BROADBAND CABLE SERVICE FOR PETSMART IN SITE G9. STORAGE CABINET (BY OTHERS). . S:I'AINLESS STEEL TO 48" A.F.F. (TYP. OF ALL EXP(SSED G207. DOOR OPERATOR LOCK BUTTON. !
SPECIFIC UTILITY PACKAGE. ORDER IS TO BE PLACED NO LATER THAN THE OUTSET OF COLUMNS), APPLY CLEAR CAULK TO ALL SEAMS. SEE DETAIL ON |
BUILDING WORK. G10. WASHER BOX FOR ICE MAKER - SEE PLUMBING DWGS. 2/A12.0. |
¢ LANDLORD / CONTRACTOR TO INSTALL 3" CONDUIT TO PETSMART PHONE BACKBOARD WITH !
G11. 2" X 2" PLASTIC CORNER GUARD - INSTALL PER MANUFACTURERS G79. 4" DIA. INTERIOR CONCRETE FILLED PIPE BOLLARD. SEE DETAIL I
PULL STRING TO D-MARK / PHONE PEDESTAL / PULL BOX FOR ROUTING OF CABLE....TWO INSTRUCTIONS (REFER TO REQUIRED VENDOR LIST). BUTT BASE 4/A12.0. .
WEEKS PRIOR TO MILLWORK DATE. TO CORNER GUARD. SEE DETAIL 11/A12.0. :
¢ LANDLORD /CONTRACTOR SHALL INSTALL AND PAINT PHONE BACKBOARD (MATCH ADJACENT G12. 2" X 2" ALUMINUM CORNER GUARD (NATIONAL ACCOUNT ee0. é%"g}lﬁlgﬁggg— -l-S%'A(\J%lf?EL'JI'A(‘)RIPL(B)I),I:AI;EQII\\I/IA;OI\-NAU(I::S\(C))EI'JL'\JEESQDlNG - :
WALL COLOR) AND INSTALL GROUND WIRE / POWER OUTLET FOR PHONE CABLE " MILLWORK VENDOR). WRAP JAMBS AND HEAD WHEN OCCURRING RECOMMENDATIONS. SN
INSTALLATION....TWO WEEKS PRIOR TO MILLWORK DATE. AT CASED OPENINGS - SEE DETAIL 10/A12.0. .7 R !
* LANDLORD / CONTRACTOR SHALL IDENTIFY AND RELAY LOCATION TO PETSMART OF PHONE G13. WALL SURFACE MOUNTED CART BUMPER GUARD +2'-6" TO e g“TgVRig%LéBEGV(\é/ EgDSS/éEfYFSI\TDCI(Rg?XEEJC;L?I%IODSSA%“QEFNUTLL . ™ ?:\ o
. +2'-6" . .C. . 4 s
D-MARK FOR SPACE (EXTERIOR OF BUILDING / SHARED UTILITY ROOM)' ADDITIONALLY, THEY CENTERLINE PROVIDE BLOCKING - SEE DETAIL 7/A12.0 (SEE SET OF RECORD DRAWINGS IN TUBE AT COMPLETION OF d \,OO??\// 4
SHALL PROVIDE APPROXIMATE DISTANCE OF CABLE RUN TO PETSMART INTERIOR PHONE REQUIRED VENDOR LIST). PROJECT. SUPPLIED AND INSTALLED BY GG/EC. SEE DETAIL v OQ)« >
BACKBOARD... TWO WEEKS PRIOR TO MILLWORK. 6/A12.0. PR Ao
] , A
* LANDLORD /CONTRAGTOR ARE TO ENSURE PERMANENT POWER IS IN PLACE NO LATER THAN e ELE%%TRIESL\J/’\I;L%%%TTJT?UMPER POLISHED CHROME (SEE G82 ATTACH ELECTRICAL POWER WALL PANEL AND TRANSFORMER e Q,OQ\%Q\Q:/
ONE WEEK PRIOR TO MILLWORK INSTALLATION (WEEK OF PHONE LINE CABLING). NOTE: ' " TOWALL PROVIDE ADDITIONAL BLOCKING/BRACING IN WALL AS K o/& S
PERMANENT POWER WILL BE REQUIRED PRIOR TO THIS TO COMPLETE INTERIOR FINISH WORK. G15. WALL SURFACE MOUNTED CART BUMPER GUARD ABOVE AND REQUIRED, AND ADDITIONAL THREADED ROD SUPPORTS FOR N Q,‘?\o‘zj /
¢ LANDLORD / CONTRACTOR ARE TO ENSURE CABLE IS PULLED IN AND PUNCHED DOWN (DIAL %EE/S%ELII\Q%JNSTEEEDD<3EF%\\ISLH7;F§\A1I2LgELOW- (SEE REQUIRED END OF TRANSFORMER. L7 @%@C’@? g
TONE IS OPERATIONAL)...ONE WEEK PRIOR TO MILLWORK INSTALLATION. : 0- 683 MAXIMUM SPACE ALLOWED FOR FIRE PROTECTION & DOMESTIC P ((/g\&\oi‘/ ‘
o LANDLORD / CONTRACTOR TO ENSURE ALL ELECTRICAL OUTLETS ARE WORKING AND MISC. G16. 4'x4' WALL MOUNTED TACKBOARD PROVIDED AND INSTALLED BY WATER. (KL
PHONE J-BOXES ARE INSTALLED AT MILLWORK INSTALLATION DATE. OTHERS. 1 SELF CONTAINED PORTABLE EYEWASH BY OTHERS AN 0\2‘2\%/ .
¢ LANDLORD / CONTRACTOR TO INSTALL POWER POLES IMMEDIATELY AFTER REGISTER G174y 6 WALL MOUNTED TACKBOARD PROVIDED AND INSTALLED BY : : >
I\_/\(/)OC:};I'IONS ARE SET DURING MILLWORK INSTALLATION...FOR COMPLETION OF FOLLOW ON OTHERS. 685  FIRE RISER/SPRINKLER SYSTEM SHUT OFF VALVE.
. G18. DECORATIVE FENCE AND GATE (NATIONAL ACCOUNT MILLWORK G86. MUSIC EQUIPMENT BOARD BY OTHERS.
VENDOR).
50% OBSERVATION (NINE WEEKS PRIOR TO BUILDING TURNOVER /SET-UP G87. MECHANICAL GRILLE, FACTORY FINISH WHITE (DO NOT PAINT) -
G19. CHEMICAL MIXING SYSTEM (BY OTHERS). SEE MECHANICAL PLANS. LOCATED AS HIGH AS POSSIBLE
ARCHITECT OF RECORD AND PETSMART REPRESENTATIVE MUST CONDUCT A COURTESY “50% BOTTOM AT 140" A.F.F. MIN. UNLESS OTHERWISE NOTED.
OBSERVATION” TO VERIFY PROJECT IS ON SCHEDULE AND IS BEING CONSTRUCTED IN ACCORDANCE G20. REFRIGERATOR (BY OTHERS). 88, TIMER SWITCHES
WITH PLANS AND SPECIFICATIONS. TIME AND DATE SHALL BE COORDINATED WITH PETSMART 521, MILLWORK (NATIONAL ACCOUNT MILLWORK VENDOR). ' '
CONSTRUCTION MANAGER A MINIMUM OF THREE WEEKS PRIOR TO REQUESTED OBSERVATION G89. GYPSUM BOARD CONTROL JOINT AT THIS LOCATION INSTALL
DATE. G22. VENDING MACHINES (BY OTHERS). PER SPECIFICATIONS.
QE (gAJII\JFLAEAIL\JAAélNcT;gNERAL CONTRACTOR MUST CAUSE ALL TRADES TO MEET THE FOLLOWING G23. TAG MACHINE (BY OTHERS). };@/ W
¢ ROOFING MUST BE COMPLETE AND BUILDING “DRIED IN.” G24. ADOPTION FIXTURE / CAGES (NATIONAL ACCOUNT MILLWORK G91. SINGLEPLEX RECEPTACLE.
o ALL HVAC UNITS AND EXHAUST FANS TO BE SET ON ROOF CURBS. VENDOR). 92 PHONE BOARD
o THE ELECTRICAL SERVICE EQUIPMENT MUST BE SET IN PLACE. G25. PET TRAINING WALL FIXTURE / RAILING (NATIONAL ACCOUNT
¢ ALL INTERIOR METAL STUD WALL FRAMING MUST BE COMPLETED. MILLWORK VENDOR). G93. EXPOSED PIPING - DO NOT PAINT.
o ALL “IN WALL” MECHANICAL / PLUMBING / ELECTRICAL ROUGH-INS MUST BE COMPLETED.
o ALL STUD WALLS MUST HAVE DRYWALL INSTALLED ON ONE SIDE. G26. SOAP DISPENSER. G94. PLUMBING VALVES (SURFACE MOUNTED).
o ALL BLOCKING FOR WALL MOUNTED FIXTURES, EQUIPMENT, ETC. MUST BE INSTALLED INSIDE G27. SOAP DISPENSER. ATTACH TO RIGHT HAND CORNER OF MIRROR G95. CONCRETE CURB INTEGRAL WITH SLAB ON GRADE.
WALLS PER THE BLOCKING SCHEDULES. OVER SINK.
o ALL WALL INSULATION MUST BE INSTALLED PER SPECIFICATIONS. 628, HAND SANITIZER G96.  WATER HEATER EXPANSION TANK.
e ALL IN-WALL WATER LINES MUST BE INSULATED PER SPECIFICATIONS. ' ' G97. TILE TO EXTEND TO EDGE OF TRAINING FIXTURE, INSTALL TILE
e THE UNDERSIDE OF THE METAL DECK AND ROOF FRAMING MUST BE PAINTED. G29. PAPER TOWEL DISPENSER. SEE BARRIER-FREE ACCESSIBILITY AFTER TRAINING FIXTURE IS ONSITE AND EXACT LOCATION CAN
o SALES AREA AND RECEIVING AREA LIGHT FIXTURES MUST BE INSTALLED. NOTES ON SHEET A0.2. BE FIELD VERIFIED.
¢ ALL EXTERIOR DOORS MUST BE INSTALLED AND THE BUILDING MUST BE SECURED. G30. TOILET PAPER DISPENSER. SEE BARRIER-FREE ACCESSIBILITY G98. FRAMED MIRROR - SUPPLIED AND INSTALLED BY MILLWORK
o THE EXTERIOR CANOPY MUST BE STARTED. NOTES ON SHEET AO0.2. NATIONAL ACCOUNT VENDOR. SEE INTERIOR ELEVATIONS.
¢ THE 'COMING SOON' BANNER MUST BE INSTALLED ON THE EXTERIOR OF THE BUILDING.
¢ A4X8 DRYWALL FINISH SAMPLE MUST BE PREPARED AND READY FOR SUBMITTAL ON SITE. Ol e e I oD SR ENSER. SEF BARRIER-FREE G99. CAGES (BY OTHERS).
¢ INTERIOR BUILDING TEMPERATURE MUST BE HELD TO A HEATING TEMPERATURE OF NOT LESS - G100. BENCHES - FURNISHED AND INSTALLED BY OTHERS.
THAN 65 DEGREES F AND A COOLING TEMPERATURE OF NOT MORE THAN 75 DEGREES F. G32. SANITARY NAPKIN DISPOSAL. SEE BARRIER-FREE ACCESSIBILITY
¢ TEMPORARY LIGHTING MUST BE INSTALLED IN ALL AREAS OF SPACE SUFFICIENT TO CONDUCT NOTES ON SHEET A0.2. O R e Do HED AND INSTALLED BY NATIONAL
THE OBSERVATION. G33. MIRROR - CAULK PERIMETER TO WALL WITH CLEAR SILICONE.
fmmmmm e m e = oo — oo . G102. SHELF FOR BATHING BUNKER INSTALLED BY MILLWORK
MILLWORK AND AQUARIUM DELIVERY (FOUR WEEKS PRIOR TO BUILDING TURNOVER) | G34. STAINLESS STEEL, 1-1/4" DIA. GRAB BAR. INSTALL HORIZ. WALL NATIONAL ACCOUNT VENDOR.
I BLOCKING FOR SOLID MOUNTING, TYP. SEE BARRIER-FREE |—|
I ACCESSIBILITY NOTES ON SHEET AO0.2. (! G103. 4" x 18" STAINLESS STEEL SHELF FOR BATHROOM AND DRINKING
GENERAL CONTRACTOR MUST CAUSE SUBCONTRACTORS TO BE APPROXIMATELY 95% COMPLETE L ] | FOUNTA|N SEE MATER|AL AND PRODUCT SCHEDULE ON SHEET
PRIOR TO MILLWORK AND AQUARIUM DELIVERY. MILLWORK PACKAGE IS CONTRACTED AND G35. KOALA BEAR KARE BABY CHANGER MANUFACTURED BY KOALA : F2.0. PROVIDE BLOCKING IN WALL. SEE ADA ACCESSIBILITY
COORDINATED BY GENERAL CONTRACTOR THROUGH PETSMART'S REQUIRED VENDOR. MILLWORK R O L 1Ty Mo o e 259" A SEE NOTES ON SHEET A0.2.
PACKAGE WILL ARRIVE ON A MONDAY. AQUARIUM PACKAGE IS COORDINATED BY GENERAL < ' | G104, MASTER BLASTER HANGING CLIPS TO BE FURNISHED AND
CONTRACTOR THROUGH PETSMART'S VENDOR. AQUARIUM EQUIPMENT WILL ARRIVE ON TUESDAY 2 /QK : | INSTALLED BY MILLWORK NATIONAL ACCOUNT VENDOR.
WEEKS AFTER MILLWORK. COORDINATE VENDOR WITH PETSMART CONSTRUCTION MANAGER. 6105, OUTLINE OF 34 PLYWOOD BLOCKING. SEE BLOCKING
GENERAL CONTRACTOR MUST CAUSE THE FOLLOWING ITEMS TO OCCUR PRIOR TO MILLWORK AND ' " SCHEDULE !
AQUARIUM DELIVERY.. G37. %" GALVANIZED EYEBOLT EPOXY ANCHORED 2 1/2" (MIN.) IN I
o ALL FLOOR FINISHES 100% COMPLETED FLOOR, 4" OFF THE FACE OF WALL UNLESS NOTED OTHERWISE. | G106. LIGHTING IN RECEIVING AREA MOUNTED ABOVE THE BOTTOM
o ALL PAINTING (FlNlSH COAT) 100% COMPLETED. TOP OF EYEBOLT TO BE 3" A.F.F. : CHORD OF THE STEEL JOISTS.
* MINIMUM 75% OF THE SALES FLOOR MUST BE CLEAR INCLUDING THE AREA SURROUNDING THE G38. INSULATED DRAIN AND HOT WATER LINE TYPICAL. SEE '| G107. FORKLIFT TURNING RADIUS, 12'-0" DIAMETER.
CHECKSTANDS AND THE AREA AROUND THE FISH EQUIPMENT. THIS IS WHERE THE MILLWORK BARRIER-FREE ACCESSIBILITY NOTES ON SHEET A0.2. .
I G108. SOLAR WINDOW SHADES - SEE MATERIAL & PRODUCT
. QEBS(QFE’;TOI%MDIQE-I;@LL_\Eg?_gvélkLSV;\//lOURsli FBEO”ZASPFXEI_ES ;:ED I;\luslllré-ll_-ll_O.NlNG G39. 5-0"BARRIER-FREE TURNING DIAMETER. : SCHEDULE. INSTALLED FROM TOP OF WINDOW TO TOP OF FIRST
: HORIZONTAL MULLION 7'-7" A.F.F. AT AUTOSLIDER TRANSOM AND
o ENTIRE BUILDING MUST HAVE CLEAR ACCESS INTO AND OUT OF THE BUILDING AND INTO AND G40. 30" X 48" CLEAR ACCESS. SEE BARRIER-FREE ACCESSIBILITY : FROM TOP OF WINDOW TO SILL AT FULL HEIGHT WINDOWS - SEE
OUT OF ALL ROOMS. NOTES ON SHEET A0.2. | DETAIL 13/A6.1.
* ALL EXTERIOR ELEVATIONS RECEIVING SIGNAGE MUST BE READY FOR INSTALL. G41. LOW/HIGH DRINKING FOUNTAIN, MOUNT PER BARRIER-FREE ' G109. LOCKERS PROVIDED AND INSTALLED BY OTHERS.
¢ FORKLIFT, BATTERY CHARGER, AND PALLET JACKS WILL BE DELIVERED TO STORE THE REQUIREMENTS - PROVIDE 2x6 BLOCKING AS REQUIRED, APPLY :
THURSDAY (CONFIRMED BY GC) BEFORE DELIVERY OF MILLWORK AND AQUARIUMS. CHARGER CLEAR CAULK TO ALL SEAMS. /| G110 BIRD DETERRENT SHOCK TRACK ES)YI?\JTSEI"\A CHARGER (SEE
| .
TO BE HOOKED UP AND PLUGGED INTO FORKLIFT IMMEDIATELY SO IT IS FULLY CHARGED G42. CLOTHES HOOK AND BUMPER. SEE BARRIER-FREE I MANUFACTURERS RECOMMENDATIONS. MOUNT TOP AT 7'-6"
SLTSI,EPJAI-I\/EEI\QII:II:VS\ITOAITI}\TLAEZES) g?éj;LRéLIJI\IYIKSS%RNRIS\IIEEMSOONh[/)lﬁ_YLV“\;IgRREIIECS;.TALLER CAN CUT IN ACCESSIBILITY NOTES ON SHEET A0.2. | AF.F.. NATIONAL ACCOUNT LIGHTING VENDOR.
[ ) .
¢ UTILITY INFORMATION MUST BE POSTED ON WEB PAGE UNDER PROJECT INFO AREA G43. WALLBOARD, PAINT - SEE FINISH SCHEDULE. | e, MECHANICAL DUCT DROP, PAINT TO MATCH C-1, SEE
| .
¢ ALL PERMANENT UTILITIES MUST BE COMPLETED, CONNECTED, AND SERVICING THE BUILDING. G44. FRP PANEL WALL COVERING SYSTEM. INSTALL PER , D RANINGS.
¢ THE ENTIRE SPACE MUST HAVE CONDITIONED AIR. THE HVAC SYSTEM MUST HAVE BEEN MANUFACTURERS DETAILS & INSTRUCTIONS, :
STARTED UP AND SHOULD BE FUNCTIONING. (DOES NOT NEED TO BE RUNNING THROUGH THE '] G112, AREA TO REMAIN CLEAR FOR NATIONAL ACCOUNT DECOR
ENERGY MANAGEMENT SYSTEM AT THIS T||V|E.) G45. 12" x 12" CERAMIC TILE, CONTINUE THE CERAMIC TILE BEHIND ALL , VENDOR GRAPHICS PROVIDED AND INSTALLED BY OTHERS.
e THE LIGHTING SYSTEM MUST BE INSTALLED 100% COMPLETE AND FUNCTIONING. FIXTURES. | G113 ROOM SIGNAGE - SEE HARDWARE SCHEDULE.
¢ ALL CEILING GRID AND TILE MUST BE INSTALLED WITH FUNCTIONING LIGHT FIXTURES AND G46. 6" X 24" CERAMIC TILE, CONTINUE THE CERAMIC TILE BEHIND ALL '
HVAC DROPS INSTALLED. FIXTURES. | G114. DOOR STOP - SEE HARDWARE SCHEDULE.
* PHONE LINES FROM THE LOCAL EXCHANGE CARRIER MUST HAVE BEEN PULLED INTO THE G47. PROVIDE CONTINUOUS LIMESTONE COLORED SIKAFLEX 1AAT | | G115, EMERGENCY BATTERY UNIT - SEE ELECTRICAL DRAWINGS.
BUILDING AND LANDED AT THE TELEPHONE DEMARC ON THE TELEPHONE BACKBOARD NEAR JOINT OF PLYWOOD WALL FINISH TO FLOOR. !
THE ELECTROAL POUER WAL SERUICE EQUPENT | o SR s e o cemao e
¢ THE ENTIRE BUILDING MUST BE BROOM CLEAN. : : . :
o CERTAIN ADDITIONAL ITEMS WILL BE REQUIRED BY THE GENERAL CONTRACTOR DURING THE G49. 4" RUBBER BASE ON FRP. FRP INSTALLED BY NATIONAL ACCOUNT! | G117. ROOF ACCESS LADDER. PAINT YELLOW - SEE DETAILS ON SHEET
MILLWORK AND AQUARIUM INSTALLATION PHASE. AT MINIMUM, THE FOLLOWING ITEMS MUST MILLWORK VENDOR, RUBBER BASE INSTALLED BY GC. | A12.0.
BE PROVIDED BY THE GENERAL CONTRACTOR. .
AL ST LI TR S1STENG AL AT SO MO MR o iy | | NS SWIOR Ao AGRGEET | (onemmen
I G119. VERTICAL STORING HYDRAULIC PIT LEVELER.
OF THE INSTALLATION WEEK. G51. RECESSED ELECTRICAL PANEL - SEE ELECTRICAL DRAWINGS. |
: G120. DOCK LEVELER CONTROL BOX.
G52. SALES AREA LIGHT FIXTURE IN FOREGROUND.
THE ARCHITECT OF RECORD WILL PERFORM THE FINAL PUNCH LIST ALONG WITH THE PETSMART '| G121, PROPORTIONER SOAP DISPENSER.
CONSTRUCTION MANAGER APPROXIMATELY 15 BUSINESS DAYS AFTER GENERAL CONTRACTOR'S G53. UNFINISHED WALLBOARD, TAPE MUD & SAND. .
RECEIPT OF THE MILLWORK PACKAGE. GENERAL CONTRACTOR SHALL COORDINATE EXACT DATE G54 FIRE ALARM PULL STATION | | ©G122. DOCKLEVELER PIT STEEL ANGLE - PAINT YELLOW.
AND TIME WITH PETSMART CONSTRUCTION MANAGER. AT MINIMUM, THE FOLLOWING CRITERIA ' ' '| G123 STAINLESS STEEL SHELF FOR FISH PREP, PROVIDED BY
MUST BE MET PRIOR TO BUILDING PUNCH. G55. FIRE ALARM ANNUNCIATOR PANEL. | NATIONAL ACCOUNT VENDOR. SEE MATERIAL AND PRODUCT
o ALL LIGHTING, HVAC, EMS, PLUMBING AND LIFE SAFETY SYSTEMS MUST BE 100% FUNCTIONAL. : SCHEDULE ON SHEET F2.0. PROVIDE BLOCKING IN WALL.
e SUPERINTENDENT WILL HAVE COMPLETED THEIR OWN “PRE-PUNCH" AND REPORTED RESULTS G56. SECURITY ALARM KEYPAD. | iz FIRE SAFETY PLAN
TO PETSMART CONSTRUCTION MANAGER. G57. DATA OUTLET. : ' '
o ALL PAINT TOUCH UPS MUST BE COMPLETE. | G125. INSTALL SIGNAGE "THIS DOOR TO REMAIN UNLOCKED DURING A
o BUILDING FINAL CLEANING MUST BE COMPLETE G58. DUPLEX RECEPTACLE. I BUSINESS HOURS" ABOVE BOTH INTERIOR AND EXTERIOR PAERN
. | s \
. ggRKINGSLOT MUST BE 100% COMPLETE INCLUDING ALL STRIPING, SIGNAGE AND CART 559, QUADPLEX RECEPTACLE. : SLIDERS. L N
RRALS. | G126. 3" PVC NIPPLE THROUGH WALL. TOP OF NIPPLE/PIPE INSTALLED it AN
L o e N AND AT ALS MUST BE REMOVED 500 iGH (GONTINUGUS) - 34+ PLYWOOD BLOCKING IN STUD WALL FOR | PAINTTO MATCH WALE COLOUR, o OF BARJOIST: R N PN
’ : DECORATIVE LEDGE ATTACHMENT (LEDGE BY OTHERS). ! , NS A A
¢ ATTIC STOCK MUST BE READY FOR VERIFICATION BY PETSMART CONSTRUCTION MANAGER. '| G127. PROVIDE A 4" CONCRETE HOUSEKEEPING PAD FOR EQUIPMENT. g RO NN \
SEE SECTION 1700 FOR FULL LIST OF REQUIRED PARTS. G61. LIGHT SWITCH. . L7 TR ‘@«\ ST
| G128. MILLWORK SPACER PANEL (NATIONAL MILLWORK VENDOR). . /«Q} ((\Q \2\? éOA@Q\%Q&\Ov@ \>°3 e
G62. JUNCTION BOX. I v N A+ <0 0 ¢ N v
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X1. SIDEWALK.

X2. SIDEWALK CONTROL JOINT - 1/4" MAX. TOOLED JOINT. LOCATE
WHERE INDICATED ON PLAN (6' O.C. MAX.).

X3. SIDEWALK EXPANSION JOINT. LOCATE WHERE INDICATED ON PLAN
(20' 0.C. MAX.). (SEE STRUCTURAL)

X4. 1/2" EXPANSION JOINT WITH TRA.F.F.IC SEALANT.

X5. BARRIER-FREE ACCESSIBLE RAMP, PROVIDE BARRIER-FREE
COMPLIANT TACTILE WARNING.

X6. CONCRETE CURB (DO NOT PAINT) - SEE DETAIL 2/A10.1 AND 3/A10.1.

X7.  FLUSH CONDITION AT DOOR, PROVIDE 2% MAX. SLOPE AWAY
FROM DOOR. SEE BARRIER-FREE ACCESSIBILITY NOTES ON
SHEET A0.2.

X8. RECESSED OUTLET WITH WATERPROOF COVER @ 60" A.F.F..
X9. ASH/TRASH CAN BY G.C. SEE MATERIAL & PRODUCT SCHEDULE.

X10. RECESSED HOSE BIBB AT 28" A.F.G.

X11. PUSH BUTTON FOR BUZZER SURFACE MOUNTED AT BRAKE METAL
WRAPPED COLUMN AT STOREFREONT (NO EXPOSED CONDUIT) -
SEE ELECTRICAL DWGS.

X12. 6" DIA. CONCRETE FILLED PIPE BOLLARD - SEE DETAIL 5/A12.0.

X13. CANOPY - PRE-FINISHED STEEL PLATE AWNING / EYEBROW - SEE
SHEET A10.0.

X14. GAS METER.

X15. EXTERIOR ELECTRIC METER IF REQUIRED. REFER TO ELECTRICAL
DRAWINGS.

X16. ELECTRICAL TRANSFORMER ON CONCRETE PAD.

X17. DUMPSTER PAD (SEE STRUCTURAL).

X18. TRASH CONTAINERS BY OTHERS. VERIFY TRASH CONTAINERS ARE
ACCESSIBLE.

X19. TRUCK DOCK SLAB (SEE STRUCTURAL).

X20. RETAINING WALL. (SEE STRUCTURAL). EXTEND TO 6" ABOVE
FINISHED GRADE.

X21. 3'-0"HIGH CHAIN LINK FENCE (TOP OF FENCE TO BE 3'-6" ABOVE
FINISH GRADE) ON RETAINING WALL. PROVIDE INTERMEDIATE
POSTS AT 5'-0" OC.. MAXIMUM. CHAIN LINK FENCE TO RUN FULL
LENGTH OF RETAINING WALL.

X22. PROVIDE CONCRETE PAD AT EXIT DOOR. 4'-0" x 7'-0" COORDINATE
WITH CIVIL PLANS.

X23. DOCK BUMPER AND SEAL.

X24. BUILDING ADDRESS EXAMPLE, REVERSE PAN CHANNEL ON FRONT
ELEVATION. MINIMUM 12" HIGH ADDRESS NUMBERS SHALL BE
PROVIDED AND INSTALLED BY THE GENERAL CONTRACTOR AT
THE FRONT ENTRANCE AND SERVICE ENTRANCE OF THE STORE
PER LOCAL REQUIREMENTS. FINAL DETERMINATION ON SIZE,
COLOR AND EXACT LOCATION MAY BE ENFORCED BY LOCAL
GOVERNMENTAL AUTHORITIES.

X25. 3/8" GALVANIZED EYEBOLTS FOR (2) BANNERS ATTACHMENT. G.C.
TO PURCHASE TEMPORARY BANNERS @ START OF
CONSTRUCTION. INSTALL BANNERS AS SOON AS POSSIBLE.

X26. SIGNAGE PACKAGE UNDER SEPARATE CONTRACT BY PETSMART.
G.C. TO COORDINATE LOCATION OF ALL REQUIRED POWER AND J-
BOXES, PLYWOOD BACKING, EXACT SIZE AND CONFIGURATION BY
SIGNAGE CONTRACTOR, FINAL CONNECTION TO SIGN BY G.C.

X27. LIGHT FIXTURE. SEE ELECTRICAL DRAWINGS.

X28. EMERGENCY LIGHT - SEE ELECTRICAL DRAWINGS.

X29. 1" WIDE X 1/2" DEEP E.IL.F.S. "V" GROOVE

X30. PROVIDE HIGH IMPACT MESH @ E.I.F.S. FOR HEIGHT INDICATED.

X31. ALUMINUM BREAK METAL OVER STEEL TUBE FRAMING AT
STOREFRONT- COLOR TO MATCH SF-1

X32. MASONRY CONTROL JOINT. SEE DETAIL 9/A12.0.

X33. PAINT GRIP GALVANIZED METAL COPING - SEE ELEVATIONS FOR
COLOR.

X34. FRY VENT SV-75-V-300/EIFS. PAINT TO MATCH SOFFIT.

X35. NATURAL GAS PIPING ON ROOF. REFER TO DETAIL ON A5.0 FOR
SLEEPER SUPPORT AND TO MECHANICAL DRAWINGS.

X36. ROOF LINE BEYOND.

X37. SINGLE PLY ROOF MEMBRANE FLASHING AT BACKSIDE OF
PARAPET.

X38. ROOF WALK PAD

X39. ROOFTOP EQUIPMENT BEYOND - SEE MECHANICAL DRAWINGS.

X40. RTU TO BE LOCATED 10'-0" MIN. FROM ROOF PERIMETER WHERE
PARAPET IS LESS THAN 42" ABOVE ROOF, 5'-0" MIN. WHERE
PARAPET IS 42" OR GREATER ABOVE ROOF.

X41. EXHAUST FAN TO BE LOCATED A MINIMUM OF 10'-0" FROM R.T.U.
INTAKE AND 10'-0" MIN. FROM ROOF PERIMETER WHERE PARAPET
IS LESS THAN 42" ABOVE ROOF, 5-0" MIN. WHERE PARAPET IS 42"
OR GREATER ABOVE ROOF.

X42. VENT TO BE LOCATED A MINIMUM OF 10'-0" FROM R.T.U. AIR INTAKE
AND 5'-0" MIN. FROM ROOF PERIMETER - SEE PLUMBING.

X43. ROOF CRICKET - SLOPE AT 1/4" PER FOOT MIN.

X44. ROOF HATCH - SEE DETAILS ON A12.0

X45. ROOF HYDRANT - SEE PLUMBING DRAWINGS.

X46. OUTLINE OF EXTERIOR VINYL GRAPHICS (10'X20'")

X47. OUTDOOR SENSOR ASSEMBLY- PAINT WHITE - SEE SHEET EM1

X48. OVERFLOW SCUPPER. SEE DETAILS 3/A5.0 & 6/A10.0.

X49. ROOF DRAIN. SEE DETAIL 7/A5.0 & PLUMBING DRAWINGS.

X50. ACCESS BOX FOR MOBILE GENERATOR MOUNT AT 48" A.F.F. -
VERIFY EXACT LOCATION WITH ELECTRICAL DRAWINGS - PAINT TO
MATCH ADJACENT WALL.

X51. APPROXIMATE FINISH GRADE - SEE CIVIL DRAWINGS.

X52. TRENCH DRAIN / HEAVY DUTY GRATE. (SEE STRUCTURAL)

X53. FIRE DEPARTMENT CONNECTION, COORDINATE LOCATION WITH
LOCAL FIRE MARSHAL.

X54. BIRD DETERRENT SHOCK TRACK SYSTEM (SEE MATERIAL &
PRODUCT SCHEDULE). INSTALL ALONG FRONT EDGE OF CANOPY
PARAPET W/ 110V CHARGER. INSTALL PER MANUFACTURERS
RECOMMENDATIONS.

X55. PUSH BUTTON FOR BUZZER RECESSED IN E.F.I.S. NEAR DOOR
JAMB MOUNTED @44" A.F.G. PROVIDE CLEAN CUT IN E.F.I.S. AND
BUZZER W/COVER PLATE. SEE ELECT. DWGS.

X56. 20A GFCI SERVICE RECEPTACLE C/W NEMA 3R WEATHERPROOF
COVER.
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