
PANEL
SCHEDULES

ELECTRICAL

E0.2

{ELECTRICAL CONTRACTOR SHALL EITHER PROVIDE MULTI-POLE CIRCUIT BREAKERS OR HANDLE TIES FOR ALL CIRCUIT
BREAKERS IN PANELBOARDS WITH MULTI-WIRE CIRCUITS IN ACCORDANCE WITH CSA C22.1-21
AND LATER.  ELECTRICAL CONTRACTOR SHALL EXECUTE MEANS AND METHODS IN ACCORDANCE WITH APPLICABLE
SECTION(S) OF O.E.S.C. AND THE LOCAL AUTHORITY HAVING JURISDICTION.  ALL 120V LED LIGHTS SHALL HAVE DEDICATED
NEUTRALS, SHARING NEUTRALS IS NOT ALLOWED.}

MARK MANUFACTURER MODEL #
ELECTIRCAL DATA

NOTES

EUH-1 QMARK EFF-4004 208V

EUH-2 QMARK EFF-4004 208V

PROVIDE EFF-TBAR T-BAR MOUNTING, HONEYWELL TH5220D1029
THERMOSTAT CONNECTED W/ MD-1 & 40VA 120-24V TRANSFORMER
FOR CONTROL WIRING.

VOLTAGE PHASE Hz kW

1Ø

1Ø

60

60

1.5kW

1.5kW PROVIDE EFF-TBAR T-BAR MOUNTING, HONEYWELL TH5220D1029
THERMOSTAT CONNECTED W/ MD-2 & 40VA 120-24V TRANSFORMER
FOR CONTROL WIRING.

∂
∂
∂
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DESIGNER NOTE:

DESIGNER NOTE:

DESIGNER NOTE:  ( T
YPICAL FOR ALL RTU'S)

{\Fsimplex|c0;ADD NOTIFICATION
FOR CONTRACTOR TO CONFIRM
EXACT POWER REQUIREMENTS
WITH MECH EQUIP. SHOP
DRAWINGS AND/OR NAMEPLATE
DATA, PRIOR TO ORDERING
NATIONAL VENDOR ELECTRICAL
DISTRIBUTION EQUIPMENT.}

PANEL LEGEND NOTES:

GENERAL NOTE:

ELECTRIC UNIT HEATER SCHEDULE (EUH):

46

MARK EQUIPMENT LOAD VOLT/ FED BY DISC. BY MCA

RTU-1 ROOFTOP UNIT 600V/3%%C MDP MC

RTU-2

RTU-5

RTU-6

RTU-7

RTU-8

WH-1

RTU-3

RTU-4

SERVED PHASE
MOCPD FEEDER

MC

MC

MC

MC

MC

MC

MC

MC

MC

MDP

MDP

MDP

MDP

MDP

MDP

MDP

600V/3%%C

600V/3%%C

600V/3%%C

600V/3%%C

600V/3%%C

600V/3%%C

600V/3%%C

600V/3%%C

600V/3%%C

12

11

11

17

11

12

17

11

12

12

15

15

15

20

15

15

20

15

15

15WH-2

ROOFTOP UNIT

ROOFTOP UNIT

ROOFTOP UNIT

ROOFTOP UNIT

ROOFTOP UNIT

ROOFTOP UNIT

ROOFTOP UNIT

WATER HEATER

WATER HEATER

17.67kVA

17.67kVA

1.�MOCPD TO BE AS PER MANUFACTURERS' RECOMMENDATIONS.
2.�PROVIDE NON-FUSED LOCAL DISCONNECT SWITCH RATED AT 14 kAIC. CONDUIT SHALL PENETRATE ROOF INSIDE CURB.
3.�PROVIDE WEATHERPROOF 120V GFCI CONVENIENCE OUTLET ON ROOF CURB. CIRCUIT AS INDICATED.
4.�CONTRACTOR TO CONFIRM EXACT POWER REQUIREMENTS WITH MECHANICAL EQUIPMENT SHOP DRAWINGS PRIOR TO ORDERING ELECTRICAL
DISTRIBUTION EQUIPMENT.
5.�CONTRACTOR TO CONFIRM NAMEPLATE DATA PRIOR TO CONNECTIONS.

MECHANICAL EQUIPMENT GENERAL NOTES:

EQUIPMENT SCHEDULE:

12.47kVA

12.47kVA

12.47kVA

12.47kVA

10.39kVA

10.39kVA

12.47kVA

MDP

MDP

PROVIDE BREAKER W/ HANDLE "LOCK-ON" DEVICE

CIRCUIT THROUGH CONTACTOR PANEL FOR ENERGY MANAGEMENT CONTROL - SEE SHEET EM2

G.F.C.I CIRCUIT BREAKER

EMS LIGHTING CONTACTOR COIL POWER CIRCUIT

BREAKER SHALL BE HACR RATED

PAINT BREAKER RED

10.39kVA
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