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P A R T  I  –  G E N E R A L   

W O R K  S P E C I F I E D  H E R E I N  

All labor, materials, equipment and services necessary to furnish and install 

the finish carpentry and related items as indicated or specified.   Installation 

of architectural woodwork is specified in this section. 

S U B S T I T U T I O N S  

In accordance with section 01600. 

S U B M I T T A L S  

• Unless otherwise noted, the contractor shall prepare all shop 

drawings, product literature, etc. only as required to properly 

coordinate and construct the project. 

• Review of submittals by the Professional of Record is limited to 

specific shop drawings as called for in the Project Manual. 

G E N E R A L  R E Q U I R E M E N T S  

• Employ only mechanics skilled in finish carpentry. 

• Handle and store architectural woodwork and trim carefully, 

accepting delivery only after storage area temperature is being 

permanently maintained above 17o C, and area is sufficiently dry so 

woodwork will not be damaged by excessive change in moisture 

content.    At delivery, average moisture content of woodwork shall 

not exceed 6% with maximum permitted of 10%. 

• Arrange for back priming of all concealed surfaces for materials 

scheduled to be painted under Section 09900 as soon after delivery as 

possible. 

• In general, woodwork shall be fabricated and assembled at the mill, 

and be ready for installation when delivered.  Erect no woodwork 

until moisture content of grounds, furring, etc., is below 19% verified 

by moisture meter. 

• Install all work plumb, level, true to line and firmly secured to 

grounds or backing.   Scribe and fit accurately to adjacent work, 

taking care not to injure finished surfaces. 

• Distribute defects allowed in the quality grades specified to minimize 

their affect on the finished work.   Fit joints tight, flush and even.   

Ease all sharp edges. 

• Protect all work after erection, repairing or replacing damaged work 

as directed, at Contractor's expense. 

P A R T  I I  –  P R O D U C T S   

Not applicable. 

P A R T  I I I  –  E X E C U T I O N   

F A S T E N I N G S  

Attach all work to assure firm, secure support, with all fastenings 

concealed.   Blind nail where possible; where not possible, locate, drive and 

set surface nails for putty stopping so as not to be conspicuous in the finish. 

Surface nail plain casings, base, etc., in pairs at 610 mm (24") centers.  

Drill lead holes for all screws. Apply adhesives in strict accordance with 

manufacturer's directions, supplementing adhesives with nailing as 

required. 

D O O R S  

Hand and fit all doors plumb and accurately aligned with frames and stops. 

Provide uniform 1.5 mm to 3 mm (1/16" to 1/8") edge clearance at jambs 

and heads and 3 mm (1/8") bottom clearance above finish flooring except 

at undercut doors.   Bevel lock stiles a standard 3 mm in 50 mm (1/8" in 

2"), or as required to match hardware.   Ease all edges.   Install specified 

hardware to provide free swinging or sliding doors that close easily and 

latch securely, free from rattling. 

Make lock cutouts with proper templates or jigs, using manufacturer's 

recommended methods.   Cut mortises accurately to size and depth, with 

minimum clearance.    Patching will not be permitted, and doors and frames 

incorrectly prepared for hardware shall be replaced. 

T R I M ,  E T C .  

Install standing trim in single lengths without splices, running trim in 

lengths as long as possible, joined only where solid fastenings can be made.   

End joints in built-up members shall be well distributed.   Miter external 

corners, cope internal corners. 

F I N I S H  H A R D W A R E  I N S T A L L A T I O N  

Forward complete information as to details, sizes, shapes, levels, thickness, 

etc., of all items requiring hardware to the hardware supplier and review his 

schedules to verify the inclusion of this information.   Notify hardware 

supplier immediately regarding changes and revisions, obtain confirmation 

through revised hardware schedules and expedite shipment to 

subcontractors, manufacturers and the job site. 

Store hardware at the site in a room designated for this purpose, and inspect 

immediately upon delivery, reordering missing items.   Protect installed 

hardware until building is complete, replacing all damaged material.   At 

completion deliver keys to Owner, properly labeled, sorted and arranged 

for easy filing. 

The finish hardware shall be accurately fitted and installed on properly 

prepared surfaces in conformity with the manufacturer's instructions and 

templates.   Upon completion, the finish hardware shall be in perfect 

condition and in perfect working order. 

 

E N D  O F  S E C T I O N  
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T h i s  P a g e  I n t e n t i o n a l l y  L e f t  B l a n k .  
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