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ROOM FINISH SCHEDULE REMARKS

ROOMS
FLOOR BASE WALL #1 WALL #2 WALL #3 WALL #4

ROOMS
NOTE:
SEE REQUIRED VENDOR LIST, WALL TYPE GENERAL NOTES ON SHEET A9.0,
INTERIOR ELEVATIONS ON SHEETS A8.0, A8.1, A8.2, A8.3, AND BASE DETAILS ON
SHEET A11.0 FOR EXTENT AND ADDITIONAL INFORMATION.  SEE KEY PLAN (1/A7.0)
FOR WALL NUMBERS AND PAINT COLORS.

MATERIALS MATERIALS MATERIALS MATERIALS MATERIALS

RM # NAME RUBBER COMPOSITE CONCRETE CERAMIC
TILE OTHER PAINT GLAZING WALL

COVERING
CERAMIC

TILE WALLBOARD PAINT GLAZING WALL
COVERING

CERAMIC
TILE WALLBOARD PAINT GLAZING WALL

COVERING
CERAMIC

TILE WALLBOARD PAINT GLAZING WALL
COVERING

CERAMIC
TILE WALLBOARD RM # NAME

100 VESTIBULE FB-1 ● WC-5 WB-1 ● WB-1 ● WC-5 WB-1 ● WB-1 100 VESTIBULE

101 SALES AREA FB-1 ● WC-5 WB-1 ● WB-1 ● WB-1 ● WB-1 101 SALES AREA
PAINT SALES AREA COLUMNS AND COLUMN CONDUIT DROPS P-2 FULL HEIGHT.
PAINT ALL RIGID POWER DROPS P-2 FULL HEIGHT.  FB-1 ONLY ON WALLBOARD
SURFACES.

102 FRONT POS FB-1** ● WB-1 ● WB-1 102 FRONT POS **FB-1 ON WALLBOARD SURFACES AND AT BASE OF MILLWORK.

103 BOPIS CLOSET FB-1 ● WB-1 ● WB-1 ● WB-1 ● WB-1 103 BOPIS CLOSET

104 MANAGER /
VAULT FB-1 ● WB-1 ● WB-1 ● WB-1 ● WB-1 104 MANAGER /

VAULT

105 COMPUTER /
COPY FB-1 ● WB-1 ● WB-1 ● WB-1 ● WB-1 105 COMPUTER /

COPY

106 ASSOCIATE
RESOURCES FB-1 ●

WB-2 (FIN. FLR. TO 4'-0")***
WB-1 (4'-0" AND ABOVE) ●

WB-2 (FIN. FLR. TO 4'-0")***
WB-1 (4'-0" AND ABOVE) ● WB-1 ● WB-1 106 ASSOCIATE

RESOURCES ***  AT AREAS WITHIN 24" OF WATER SOURCE.

107 PET TRAINING FB-4 ● CT-1 WB-1 107 PET TRAINING

108 HALL A FB-1 ● WB-1 ● WB-1 ● WB-1 ● WC-3
WB-2 (FIN. FLR. TO 4'-0")***
WB-1 (4'-0" AND ABOVE) 108 HALL A ***  AT ALL THREE (3) ALCOVE WALLS AT WATER COOLER - SEE INTERIOR

ELEVATIONS.

109 WOMEN'S
RESTROOM FB-1 ● WC-3

WB-2 (FIN. FLR. TO 6'-0")
WB-1 (6'-0" AND ABOVE) ● WC-3

WB-2 (FIN. FLR. TO 6'-0")
WB-1 (6'-0" AND ABOVE) ● WC-3

WB-2 (FIN. FLR. TO 6'-0")
WB-1 (6'-0" AND ABOVE) ● WC-3

WB-2 (FIN. FLR. TO 6'-0")
WB-1 (6'-0" AND ABOVE) 109 WOMEN'S

RESTROOM

110 MEN'S
RESTROOM FB-1 ● WC-3

WB-2 (FIN. FLR. TO 6'-0")
WB-1 (6'-0" AND ABOVE) ● WC-3

WB-2 (FIN. FLR. TO 6'-0")
WB-1 (6'-0" AND ABOVE) ● WC-3

WB-2 (FIN. FLR. TO 6'-0")
WB-1 (6'-0" AND ABOVE) ● WC-3

WB-2 (FIN. FLR. TO 6'-0")
WB-1 (6'-0" AND ABOVE) 110 MEN'S

RESTROOM

111 NOT USED 111 NOT USED

112 NOT USED 112 NOT USED

113 SALON
CHECK-IN FB-1** FB-4 ● WB-1 ● WC-5 CT-1 WB-1 ● CT-1 WB-1 ● CT-1 WB-1 113 SALON

CHECK-IN **  AT BASE OF MILLWORK

114 SALON FB-1 ● WC-3 WB-1 ● WC-3 WB-1 ● WC-3 WB-1 ● WC-5 WC-3 WB-1 114 SALON WALL #2 WILL HAVE GRAPHICS SUPPLIED AND INSTALLED BY OTHERS ABOVE THE
WC-3.  .

115 DRYING AREA FB-1 WC-1
WB-3 (FIN. FLR. TO 10'-0")
WB-2 (10'-0" AND ABOVE) WC-1

WB-3 (FIN. FLR. TO 10'-0")
WB-2 (10'-0" AND ABOVE) WC-1

WB-3 (FIN. FLR. TO 10'-0")
WB-2 (10'-0" AND ABOVE) WC-1

WB-3 (FIN. FLR. TO 10'-0")
WB-2 (10'-0" AND ABOVE) 115 DRYING AREA

116 BATHING AREA FB-3 CT-3
WB-3 (FIN. FLR. TO 10'-0")
WB-2 (10'-0" AND ABOVE) CT-3

WB-3 (FIN. FLR. TO 10'-0")
WB-2 (10'-0" AND ABOVE) CT-3

WB-3 (FIN. FLR. TO 10'-0")
WB-2 (10'-0" AND ABOVE) CT-3

WB-3 (FIN. FLR. TO 10'-0")
WB-2 (10'-0" AND ABOVE) 116 BATHING AREA

117 RECEIVING FB-2* FB-5* WC-4**
WC-1***

WB-1 (ABOVE PLYWOOD)
WB-3 (SEE ELEV. A8.3)***

WC-4**
WC-1***

WB-1 (ABOVE PLYWOOD)
WB-3 (SEE ELEV. A8.3)***

WC-4**
WC-1***

WB-1 (ABOVE PLYWOOD)
WB-3 (SEE ELEV. A8.3)*** WC-4** WB-1 (ABOVE PLYWOOD) 117 RECEIVING

*  FB-2 AT ALL FRP WALL PANELS.  *  FB-5 AT ALL PLYWOOD.
**  WC-4 PLYWOOD (FIN. FLR. TO 16'-0").
*** WC-1 AND WB-3 AT JANITOR'S SINK AND HOT WATER HEATERS.

118 ADOPTIONS
MEET & GREET FB-1 ● WB-1 ● WB-1 ● WB-1 ● WB-1 118 ADOPTIONS

MEET & GREET

119 ADOPTIONS FB-1** WC-3 WB-1 WC-3 WB-1 WC-3 WB-1 WC-3
WB-2 (FIN. FLR. TO 4'-0")***
WB-1 (4'-0" AND ABOVE) 119 ADOPTIONS **FB-1 BASE AT FRP WALL PANELS AND AT BASE OF MILLWORK.

***  AT AREAS WITHIN 24" OF WATER SOURCE.

120 FISH PREP FB-1 ● WC-1
WB-2 (FIN. FLR. TO 4'-0")
WB-1 (4'-0" AND ABOVE) ● WC-1

WB-2 (FIN. FLR. TO 4'-0")
WB-1 (4'-0" AND ABOVE) ● WC-1

WB-2 (FIN. FLR. TO 4'-0")
WB-1 (4'-0" AND ABOVE) ● WC-1

WB-2 (FIN. FLR. TO 4'-0")
WB-1 (4'-0" AND ABOVE) 120 FISH PREP

121 FISH
EQUIPMENT FB-1 ● WC-1

WB-2 (FIN. FLR. TO 4'-0"
WB-1 (4'-0" AND ABOVE) ● WC-1

WB-2 (FIN. FLR. TO 4'-0")
WB-1 (4'-0" AND ABOVE) ● WC-1

WB-2 (FIN. FLR. TO 4'-0")
WB-1 (4'-0" AND ABOVE) ● WC-1

WB-2 (FIN. FLR. TO 4'-0")
WB-1 (4'-0" AND ABOVE) 121 FISH

EQUIPMENT

122 HOLDING #2 FB-1 ● WB-1 ● WB-1 ● WC-1
WB-2 (FIN. FLR. TO 4'-0")
WB-1 (4'-0" AND ABOVE) ● WC-1

WB-2 (FIN. FLR. TO 4'-0")
WB-1 (4'-0" AND ABOVE) 122 HOLDING #2

123 HOLDING #1 FB-1 ● WC-1
WB-2 (FIN. FLR. TO 4'-0"
WB-1 (4'-0" AND ABOVE) ● WB-1 ● WB-1 ● WC-1

WB-2 (FIN. FLR. TO 4'-0")
WB-1 (4'-0" AND ABOVE) 123 HOLDING #1
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FLOOR BASES: WALL COVERINGS:
4" RUBBER COVE BASE

JOHNSONITE  "CHARCOAL"  #20

FLOOR BASE GENERAL NOTES:

1. GENERAL CONTRACTOR TO PROVIDE AND INSTALL
RUBBER BASE AFTER MILLWORK IS INSTALLED.
ALL MILLWORK AND THE TRAINING PODIUM ARE
TO RECEIVE RUBBER BASE.

2.    NO EXCEPTIONS.  RUBBER BASE TO BE FROM ROLL
STOCK IN MINIMUM 20'-0" LENGTHS AND FROM
SAME DYE LOT.  PRE-FORMED CORNERS ARE NOT
PERMITTED.

3.   GENERAL CONTRACTOR TO PROVIDE AND INSTALL
RUBBER BASE AT ALL WALLBOARD WALLS 
THROUGHOUT THE STORE UNLESS NOTED 
OTHERWISE.

4.   COMPOSITE BASE SHALL BE INSTALLED WITH 
SMOOTH SIDE OUT.

CONCRETE CURB - SMOOTH FINISH

APPLY (2) COATS OF AQUAPEL PLUS AS 
MANUFACTURED BY L&M CONSTRUCTION
CHEMICAL.

FB-4

FB-3

FB-2

FB-1

4" COMPOSITE BASE

TANGENT RESIN BOARD SMOOTH 
FINISH (GREY)

FB-5 PLYWOOD TRANSITION

PROVIDE CONTINUOUS SIKAFLEX 1A 
SEALANT AT JOINT OF PLYWOOD WALL 
FINISH AND FLOOR.

CERAMIC TILE TRANSITION

PROVIDE CONTINUOUS SIKAFLEX 1A 
SEALANT AT JOINT OF CERAMIC WALL TILE
AND FLOOR.

WC-1 PANOLAM GRAY FRP

SMOOTH TEXTURE - .090" - CLASS C (NON-CUSTOMER
AREAS).  INSTALL FINISH PLASTIC TRIMS AT ALL EXPOSED
EDGES.GC TO PROVIDE AND INSTALL RUBBER COVE
BASE ON THE FRP.

MEMBRANE:  MAPEI HPG OR REDGUARD WATER-PROOF
MEMBRANE INSTALLED BY G.C.  SEE MATERIAL &
PRODUCT SCHEDULE AND REQUIRED VENDOR LIST.

WC-2 NOT USED

WC-3 KAL-LITE WHITE HEXPIN FRP

WHITE HEXPIN TEXTURE - .090" - (CUSTOMER AREAS).
INSTALL FINISH PLASTIC TRIMS AT ALL EXPOSED
EDGES. GC TO PROVIDE AND INSTALL RUBBER COVE
BASE ON THE FRP.  PROVIDE CLEAR SILICONE SEALANT
WHERE DRINKING FOUNTAIN ATTACHES TO THE WALL.

MEMBRANE:  MAPEI HPG OR REDGUARD
WATER-PROOF MEMBRANE INSTALLED BY G.C. SEE
MATERIAL & PRODUCT SCHEDULE AND REQUIRED
VENDOR LIST.

WC-4 3/4"  FIRE RETARDANT TREATED PLYWOOD

ALL PLYWOOD MUST BE INSTALLED HORIZONTALLY.

WC-5 ALUMINUM / GLASS WINDOW

SEE DETAILS AND ELEVATIONS FOR SIZES,
LOCATIONS, AND TYPES.

WALL COVERING GENERAL NOTES:

1. NATIONAL ACCOUNT MILLWORK VENDOR (REQUIRED 
VENDOR) HIRED BY GC MUST FURNISH AND INSTALL THE FRP 
SYSTEM.  IT IS THE GC RESPONSIBILITY TO INCLUDE THEIR PRICE
IN HIS  BID.

2.    THERE WILL BE NO EXCEPTIONS.  THE AREAS THAT RECEIVE THE
FRP WALL PANELS MUST BE PROPERLY PREPPED.  IF THE AREAS
ARE NOT CLEAN, PROPERLY PREPARED, AND PROPERLY LIGHTED
ANY DELAYS IN INSTALLATION WILL REQUIRE THE GC TO PAY THE
NATIONAL ACCOUNT  MILLWORK VENDOR FOR EACH ADDITIONAL
DAY THAT THE INSTALL TAKES TO COMPLETE AS WELL AS THE 
COST TO PREPARE THE AREAS CORRECTLY.  THE COST FOR 
DELAYS WILL BE PAID DIRECTLY TO THE NATIONAL ACCOUNT 
MILLWORK VENDOR.

3.   GENERAL CONTRACTOR IS RESPONSIBLE FOR PROVIDING 
MATERIAL TAKE-OFFS FOR ORDERING OF THE FRP WALL PANELS,
TRIM, AND AND BASE.  NATIONAL ACCOUNT MILLWORK VENDOR
WILL PROVIDE MATERIALS  AND INSTALLATION.

4.   TYPICAL LEAD TIME FOR FRP WALL PANEL MATERIALS IS TO BE
COORDINATED BETWEEN THE GC AND THE NATIONAL ACCOUNT
MILLWORK VENDOR

CERAMIC TILE:
CT-1 DALTILE EDGEWOOD

EDGEWOOD EW01 STONE, 6" X 24", (1/3 OFFSET
STAGGERED PLANK PATTERN).

GROUT:  MAPEI KERAPOXY "SILVER" (5027) - 3/16"
GROUT JOINT.

GROUT FINISH ALL TOP AND EXPOSED EDGES.
SIKAFLEX 1A SEALANT AT BASE TO FLOOR.  SEE
MATERIAL & PRODUCT SCHEDULE AND REQUIRED
VENDOR LIST.

CT-2 NOT USED

CT-3 DALTILE SIERRA

SIERRA 12" X 12" - COLOR:  RAINIER 1500 (STACKED
PATTERN).

GROUT:  CUSTOM BUILDING PRODUCTS FUSION
PRO SINGLE COMPONENT GROUT #09 NATURAL
GRAY.  1/8" GROUT JOINT.

MORTAR:  SPEEDSET TM FORTIFIED THINSET
MORTAR,  VERSABOND FORTIFIED THINSET
MORTAR.

MEMBRANE:  MAPEI HPG OR REDGUARD
WATER-PROOF MEMBRANE INSTALLED BY G.C. SEE
MATERIAL & PRODUCT SCHEDULE AND REQUIRED
VENDOR LIST.

RUBBER SEAL:  HENRY BLUESKIN 6" OR 9"
WEATHER BARRIER OR GRACE VYCOR PLUS ALONG
THE PERIMETER OF DENSARMOR AND CONCRETE
CURB.  ALUMINUM J-CHANNEL AT BASE OVER
RUBBER SEAL, TO BE FASTENED INTO BASE PLATE
OF FRAMING WITH ZINC SCREWS EVERY 12" O.C.

GROUT FINISH ALL TOP AND EXPOSED VERTICAL
EDGES.  1/4" MAX ALL JOINTS.  USE SIKAFLEX 1A
SEALANT AT BASE OF DENSARMOR TO CONCRETE
CURB.  SEE MATERIAL & PRODUCT SCHEDULE AND
REQUIRED VENDOR LIST

TILE TRANSITION GENERAL NOTES:

1. TYPICAL TOP EDGE OF CERAMIC TILE TRANSITION
TO WALL (HORIZONTAL):  GROUT EDGE TO WALL.

2.    TYPICAL BOTTOM OF CERAMIC TILE TRANSITION
TO FLOOR:  GROUT EDGE TO FLOOR.

3.   TYPICAL OUTSIDE CORNER TRANSITION:  SEAL
CORNERGUARD TO TILE PER DETAIL 11/A12.0 AND
12/A12.0.

4.   TYPICAL END OF RUN TRANSITION TO WALL 
(VERTICAL):  GROUT EDGE TO WALL.

WALL BOARD:
WB-1 5/8" GYPSUM WALLBOARD

PAINT (INTERIOR):

WB-2 5/8" MOISTURE RESISTANT WALLBOARD

WB-3 5/8" DENS ARMOR PLUS

NO SUBSTITUTIONS PERMITTED.  WATER 
RESISTANT DENS ARMOR PLUS WALLBOARD BY 
GEORGIA PACIFIC ONLY.

WALLBOARD GENERAL NOTES:

1. ALL WALLBOARD MUST BE INSTALLED HORIZONTALLY.

2.  ALL WALLS WITHIN 2'-0" OF A WATER SOURCE MUST
RECEIVE WB-2 MOISTURE RESISTANT WALLBOARD TO
4'-0" A.F.F. UNLESS THE WALL IS SCHEDULED TO
RECEIVE WB-3 WATER RESISTANT WALLBOARD.

PPG PAINT COLOR FINISH COATS AND PPG MATERIAL

PRIMERS (INTERIOR):

EXTERIOR / INTERIOR 1 COAT PITT-TECH PLUS EP
GALVANIZED METAL DIRECT-TO-METAL PRIMER #90-1912

INTERIOR GYPSUM BOARD 1 COAT PPG
SPEEDHIDE PRIMER SEALER #6-2

WOOD 1 COAT PPG
SEAL GRIP PRIMER  SEALER #17-921XI

MATERIALS PRIMERS

INTERIOR FERROUS METAL 1 COAT PITT-TECH PLUS EP
(UNDERSIDE OF ROOF DECK, DIRECT - TO - METAL PRIMER #90-1912
DUCTWORK, PIPING,
STRUCTURE , ETC.)

CMU (INTERIOR FACE 2 COAT PITT-TECH
OF EXTERIOR CMU) SPEEDHIDE ACRYLIC BLOCK FILLER #6-15XI

PAINT (INTERIOR) GENERAL NOTES:

1. ALL PAINT TO BE PPG PAINTS.  GENERAL CONTRACTOR TO
CONFIRM USE OF APPROPRIATE MANUFACTURER PAINT
SYSTEM PRIOR TO APPLICATION.

2.  CONTRACTOR TO SUBMIT PAINT DRAWDOWNS TO PETSMART
CM FOR APPROVAL.

3. PROVIDE PRIMER AS SCHEDULED.

4. SMOOTH FINISH ON ALL PAINTED SURFACES.

5. PAINT CONDUIT DROPS P-2 "COMMERCIAL WHITE" TO MATCH
COLUMN.

6. NUMBER OF COATS SHOWN IS MINIMUM REQUIRED.  PAINT AS
NECESSARY TO ACHIEVE FULL COVERAGE.

7.  DO NOT PAINT MECHANICAL GRILLES (FACTORY FINISHED
ONLY), UNLESS NOTED OTHERWISE.

8. PAINT ON CMU WALLS TO BE SMOOTH FINISH (WHERE
OCCURS).

9. GENERAL CONTRACTOR / PAINT SUBCONTRACTOR TO
PREPARE AND PAINT ROOF DECK BASED ON NEW / EXISTING
DECKING INSTALLED.

10.  PAINT BEHIND ALL MILLWORK.

11.  SIKAFLEX 1A TO BE USED AT ALL ROOMS WITH WET
CONDITIONS UNLESS NOTED OTHERWISE.

1.  SEE KEY PLAN (DETAIL 1/A7.0) FOR WALL NUMBERS AND PAINT COLORS.

2.  REFERENCE ALL REMARKS IN THE ROOM FINISH SCHEDULE.

3. REFERENCE INTERIOR ELEVATIONS FOR ADDITIONAL INFORMATION.

4. SEE SHEET A3.0  AND A3.1 FOR CEILING MATERIALS AND HEIGHTS.

5.   SEE SHEET A2.0 FOR EXTENT OF FLOOR FINISHES.
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COLOR LOCATIONS

ALUMINUM GREY AT ALL CLEAR ANODIZED ALUMINUM WINDOW AND DOOR FRAMING

LIMESTONE AT LOCATIONS WHER3E SEALANT IS SPECIFIED AT CERAMIC TILE TRANSITIONS
INCLUDING CERAMIC WALL TILE TO FLOOR.

LIMESTONE AT COMPOSITE BASE (TANGENT COLOR GREY) LOCATIONS, AND WHERE FRP PANEL
AND COMPOSITE BASE MEET

STANDARD COLOR ALL OTHER LOCATIONS SHALL RECEIVE A STANDARD SIKA - SIKAFLEX 1A COLOR
NEAREST TO COLOR OF THE ADJACENT SURFACE.
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ARCHITECTURAL

16 47

P-1 DOVER GRAY 1 COAT PPG SPEEDHIDE SUPER TECH
#PPG1001-5 WATER BASE DRY-FALL 6-726XI MATTE FINISH

P-2 COMMERCIAL WHITE 2 COATS PPG SPEEDHIDE 0 VOC 6-411ZV
#PPG1025-1 EGGSHELL ENAMEL FINISH

P-3 DOVER GRAY 2 COATS PPG SPEEDHIDE 0 VOC 6-411ZV
#PPG1001-5 EGGSHELL ENAMEL FINISH

P-4 DARTMOOR MIST 2 COATS PPG SPEEDHIDE 0 VOC 6-411ZV
#PPG1154-3 EGGSHELL ENAMEL FINISH

P-5 DOVER GRAY 2 COATS PPG SPEEDHIDE 0 VOC 6-500ZV
#PPG1001-5 SEMI-GLOSS ENAMEL FINISH

P-6 COMMERCIAL WHITE 2 COATS PPG SPEEDHIDE 0 VOC 6-500ZV
#PPG1025-1 SEMI-GLOSS ENAMEL FINISH

P-7 SAFETY YELLOW 2 COATS PPG SPEEDHIDE 0 VOC 6-500ZV
#PPG7306 SEMI-GLOSS ENAMEL FINISH
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