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FRP GENERAL NOTES:
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1. MILLWORK VENDOR HIRED BY G.C. SHALL PROVIDE AND INSTALL FRP SYSTEM. IT IS
THE G.C. RESPONSIBILITY TO INCLUDE THEIR PRICE IN HIS BID.

2. THERE WILL BE NO EXCEPTIONS: THE AREAS THAT RECEIVE THE FRP MUST BE
PROPERLY PREPPED. IF THE AREAS ARE NOT CLEAN, PROPERLY PREPARED AND
PROPERLY LIGHTED CAUSING A DELAY IN INSTALLATION, THE GC WILL BE REQUIRED
TO PAY MILLWORK VENDOR FOR EACH DAY LONGER THAT THE INSTALL TAKES AS
WELL AS THE COST TO PREPARE THE AREAS CORRECTLY. THE COST FOR DELAY
WILL BE PAID DIRECTLY TO MILLWORK VENDOR.

3. GENERAL CONTRACTORS SHALL BE RESPONSIBLE FOR PROVIDING MATERIAL
TAKE-OFF FOR ORDERING OF THE FRP, TRIM AND BASE (MILLWORK VENDOR TO
SUPPLY AND INSTALL).

4. TYPICAL LEAD TIME FOR FRP MATERIALS IS TO BE COORDINATED WITH MILLWORK

VENDOR.

TENANT:

PETSMART

19601 North 27th Avenue
Phoenix, Arizona 85027 - (623) 580-6100
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TILE INSTALLATION CRITERIA:
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4"\ SALES AREA (101)

A8.0 / SCALE: 1/4"=1-0"

224"+

+17'-1 1/4"

+7'-9 3/4"

1. EXPOSED OR SHARP EDGES ARE NOT PERMITTED. FACTORY FINISHED EDGES (NOT
FIELD CUT EDGES) MAY BE EXPOSED ONLY WHERE INDICATED IN THE DRAWINGS.

2. THE LAYOUT OF THE TILE WAINSCOT, SHOWN ON THE INTERIOR ELEVATIONS, IS TO
BE LAID OUT SUCH THAT THE FIELD IS EQUAL, CENTERED, FROM END OF THE WALL
TO THE OPPOSITE END UNLESS NOTED OTHERWISE. THERE WILL TYPICALLY BE
CUT TILES ON BOTH ENDS AND THERE SHALL NEVER BE LESS THAN 1/2 OF ONE TILE
USED IN THE FIELD OF THE WAINSCOT, UNLESS SPECIFIED START POINT OR ROOM
CONFIGURATION DICTATES TILE TO BE LESS THAN 1/2 OF ONE TILE.

3. INALL ROOMS WITH FLOOR TILE AND MATCHING WALL TILE WAINSCOT AND TILE
BASE, THE JOINTS OF THE FLOOR AND WALL TILES ARE TO ALIGN.
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MISC. BLOCKING SCHEDULE:
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EXIT PANEL
‘ 8‘_0" x 3’_0"_\

ROOM
ROOM NAME | |\ roro BLOCKING FOR " MATERIAL
WALL BUMPER GUARDS 8 METAL STRAP
VESTIBULE 100 (SEE DETAIL 12/A12.0)
CRASH RAIL 12" METAL STRAP
(SEE DETAIL 12/A12.0)
WALL BUMPER GUARDS 8" METAL STRAP
(SEE DETAIL 12/A12.0)
SALES AREA 101 DECOR LEDGES 3/4" X 24" PLYWOOD —
HAND SANITIZER 3/4" PLYWOOD
FRONT P.O.S. 102 DECOR LEDGE 3/4" X 24" PLYWOOD
BOPIS CLOSET 103 DOOR STOP 3/4" PLYWOOD
MANAGER "
VAULT / 104 DOOR STOP 3/4" PLYWOOD
ASSOCIATES 106 PAPEHRATI\JODVZEALI\JTTIT;EERNSER 3/4" PLYWOOD
RESOURCES
DOOR STOP 3/4" PLYWOOD
WALL BUMPER GUARDS (5E8E D'\I{Zl'FZIALLlsZ-I}F;Alz.O)
HALL A 108 STAINLESS STEEL SHELF 3/4" PLYWOOD
DRINKING FOUNTAINS 2X6 —
GRAB BARS
TOILET PAPER DISPENSER
TOWEL DISPENSER
SANITARY NAPKIN DISPOSAL
WOMENS HAND SANITIZER 3/4" PLYWOOD
RESTROOM 109 TOILET SEAT COVER DISPENSER
MIRROR
BABY CHANGING SHELF
STAINLESS STEEL SHELF
CLOTHES HOOK 2X6
DOOR STOP 3/4" PLYWOOD
GRAB BARS
TOILET PAPER DISPENSER
TOWEL DISPENSER
HAND SANITIZER S BT CITY SEAL:
MENS 110 TOILET SEAT COVER DISPENSER
RESTROOM MIRROR
BABY CHANGING SHELF
STAINLESS STEEL SHELF
CLOTHES HOOK 2X6
DOOR STOP 3/4" PLYWOOD
SALON 114 DOOR STOP 3/4" PLYWOOD
MASTER BLASTER DRYERS 2X8
DRYING AREA 115 HAND SANITIZER 3/4" PLYWOOD
IMPACT DOOR 2X (SEE DETAIL 6/A6.0)
SURFACE MOUNTED PIPING & %6
FAUCETS
BATHING AREA 116 LEASH HOLDERS 3/4" PLYWOOD
HYDROSURGE 3/4" PLYWOOD
30" AFF TO 78" AFF
EYEWASH (SEE INT. ELEVATIONS)
IMPACT DOOR 2 X 6 (SEE DETAIL 5/A6.0)
CHEMICAL MIXING SYSTEM 2X6
RECEIVING 117 MOP HOLDER 2X6
EYEWASH 3/4" PLYWOOD
ROOF LADDER 4X (SEE DETAIL 3/A12.0)
ADOPTIONS 118 HAND SANITIZER 3/4" PLYWOOD DISCLAIMER:
MEET & GREET DOOR STOP 3/4" PLYWOOD THS DRAWNG AND DESION N COPYRIGHT FROTECTED WHCH SHALL AOT BE s,
HAND SANITIZER CONTRACTOR SHALL CHECK AND VERIFY ALL DIMENSIONS AND UTILITY LOCATIONS
AND REPORT ALL ERRORS AND OMISSIONS PRIOR TO COMMENCING WORK.
ADOPTIONS 119 SOAP DISPENSER 3/4" PLYWOOD THIS DRAWING IS NOT TO BE SCALED.
PAPER TOWEL DISPENSER
IMPACT DOOR 2X (SEE DETAIL 6/A6.0)
CHEMICAL MIXING SYSTEM 2X6
EYEWASH
FISHPREP 120 HAND SANITIZER .
SOAP DISPENSER 3/4" PLYWOOD ISSUED FOR:
PAPER TOWEL DISPENSER #  DESCRIPTION DATE
DOOR STOP 3/4" PLYWOOD
HOLDING 122 HAND SANITIZER
ROOM #2 SOAP DISPENSER 3/4" PLYWOOD
PAPER TOWEL DISPENSER
DOOR STOP 3/4" PLYWOOD
HOLDING 123 HAND SANITIZER
ROOM #1 SOAP DISPENSER 3/4" PLYWOOD
PAPER TOWEL DISPENSER

MILLWORK BLOCKING

SCHEDULE:
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ROOM APPROX
ELEV. TOTAL MATERIAL HEIGHT A.F.F.
NAME NUMBER FEET
9,10,11 & MANAGER/ o "
12/A8.1 VAULT s 22 2 27
PROJECT NO:
11 & 12 /A8.1 MQ/'XG(E?R/ 104 160" | 3/4" X 36" PLYWD 48" 16K 2025 US INSTRUCTION SET
MANAGER/ 0 m o " ORIGINAL SCALE:
11 & 12/A8.1 VAULT 104 6'-0 3/4" X 27" PLYWD 0 AS INDICATED
14 & 15/A8.1 Co'ggg\T(ER/ 105 9'-6" 2X6 27" YT
XXX
15/A8.1 COI\g(I;L;lER/ 105 76" | 3/4" X 36" PLYWD 48"
CHECKED BY:
15/A8.1 CO'%gg\T(ER/ 105 40" | 3/4"X 27" PLYWD 0" XXX
ASSOCIATE o W ean oqn | PAGE#
19 & 20/A8.1 g 106 16'-0 2X6 27", 54", 79 - oF. Y
ASSOCIATE Vo " " "
18 & 19/A8.1 RESOURCES 106 16'-0 3/4" X 48" PLYWD 0 p——
2 & 4/A8.2 SALON 114 60'-0" 2X6 36", 70-1/2" ARCHITECTURAL
23/A8.3 RECEIVING 117 3-0" 3/4"X 36" PLYWD 48" p——
6&7/A8.3 ADOPTIONS 119 7'-0" 2X6 A7
6/A8.3 ADOPTIONS 119 2'-0" 3/4"X 27" PLYWD 0" I N T E R I O R
30/A8.1 FISH PREP 120 5'-0" 3/4"X 36" PLYWD 52"
34/A8.1 FISH PREP 120 8'-6" 2X6 49" E L EVA I I O N S
28/A8.1 HOLDING #2 122 3'-0" 3/4"X 36" PLYWD 48"
24/A8.1 HOLDING #1 123 3-0" 3/4"X 36" PLYWD 48"

CONTRACTOR SHALL VERIFY MILWORK BLOCKING LOCATIONS & EXTENT WITH NATIONAL
ACCOUNT MILLWORK VENDOR

NOTE: ALL MILLWORK IS SUPPLIED AND INSTALLED BY G.C. AS PART OF G.C. SCOPE THRU
NATIONAL ACCOUNT MILLWORK VENDOR (SEE SHEET F2.0). ALL BLOCKING/ BACKING IS

SUPPLIED AND INSTALLED BY GENERAL CONTRACTOR.
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