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ROOM FINISH SCHEDULE REMARKS
FLOOR BASE WALL #1 WALL #2 WALL #3 WALL #4 NOTE:
ROOMS ROOMS SEE REQUIRED VENDOR LIST, WALL TYPE GENERAL NOTES ON SHEET A9.0,
INTERIOR ELEVATIONS ON SHEETS A8.0, A8.1, A8.2, A8.3, AND BASE DETAILS ON
MATERIALS MATERIALS MATERIALS MATERIALS MATERIALS SHEET A11.0 FOR EXTENT AND ADDITIONAL INFORMATION. SEE KEY PLAN (1/A7.0)
FOR WALL NUMBERS AND PAINT COLORS.
CERAMIC WALL CERAMIC WALL CERAMIC WALL CERAMIC WALL CERAMIC
RM # NAME RUBBER | COMPOSITE | CONCRETE TILE OTHER | PAINT | GLAZING | .ouecr . TILE WALLBOARD PAINT | GLAZING | v TILE WALLBOARD PAINT | GLAZING | v TILE WALLBOARD PAINT | GLAZING | uees ILE WALLBOARD RM # NAME
100 |VESTIBULE FB-1 - WC-5 WB-1 . WB-1 - WC-5 WB-1 . WB-1 100 |VESTIBULE
PAINT SALES AREA COLUMNS AND COLUMN CONDUIT DROPS P-2 FULL HEIGHT.
101 |SALES AREA FB-1 . WC-5 WB-1 . WB-1 . WB-1 . WB-1 101 |SALES AREA PAINT ALL RIGID POWER DROPS P-2 FULL HEIGHT. FB-1 ONLY ON WALLBOARD
SURFACES.
102 |FRONT POS FB-1** . WB-1 . WB-1 102 |FRONT POS *FB-1 ON WALLBOARD SURFACES AND AT BASE OF MILLWORK.
103 |BOPIS CLOSET FB-1 . WB-1 . WB-1 . WB-1 . WB-1 103 |BOPIS CLOSET
MANAGER / MANAGER /
104 |00 FB-1 . WB-1 . WB-1 . WB-1 . WB-1 104 | T
COMPUTER / COMPUTER /
105 |2 ooy FB-1 . WB-1 . WB-1 . WB-1 . WB-1 105 |Copy
ASSOCIATE WB-2 (FIN. FLR. TO #-0") WB-2 (FIN. FLR. TO #-0") ASSOCIATE .
106 | D O URCES FB-1 . WB-1 (4-0* AND ABOVE] . WB-1 (4-0* AND ABOVE] . WB-1 . WB-1 106 |oo e URCES AT AREAS WITHIN 24" OF WATER SOURCE.
107 |PET TRAINING FB-4 CT-1 . WB-1 107 |PET TRAINING
WB-2 (FIN. FLR. TO #-0") *+ AT ALL THREE (3) ALCOVE WALLS AT WATER COOLER - SEE INTERIOR
WOMEN'S WB-2 (FIN. FLR. TO 6-0") WB-2 (FIN. FLR. TO 6-0") WB-2 (FIN. FLR. TO 6-0") WB-2 (FIN. FLR. TO 6-0") WOMEN'S
109 |RESTROOM FB-1 ° WGC-3 WB-1 (60" AND ABOVE) . WGC-3 WB-1 (60" AND ABOVE) . WGC-3 WB-1 (60" AND ABOVE) . WC-3 WB-1 (60" AND ABOVE) 109 |\ RESTROOM
MEN'S WB-2 (FIN. FLR. TO 6-0") WB-2 (FIN. FLR. TO 6-0") WB-2 (FIN. FLR. TO 6-0") WB-2 (FIN. FLR. TO 6-0") MEN'S
10 |RESTROOM FB-1 * e WB-1 (60" AND ABOVE) e s WB-1 (6-0" AND ABOVE) e e WB-1 (60" AND ABOVE) e ey WB-1 (6-0" AND ABOVE) 110 |\ RESTROOM
111 |NOT USED 111 |NOT USED
112 |NOT USED 112 |NOT USED
SALON . SALON o
M3 | KN FB-1 FB-4 . WB-1 . CT-1 WB-1 . CT-1 WB-1 . WC-5 CT-1 WB-1 13 | HECKAN AT BASE OF MILLWORK
114 |SALON y X o3 o1 X W o3 oA X o3 o1 X W3 o1 114 |SALON xvvéLé_ #3 WILL HAVE GRAPHICS SUPPLIED AND INSTALLED BY OTHERS ABOVE THE
WB-3 (FIN. FLR. TO 10'-0") WB-3 (FIN. FLR. TO 10'-0") WB-3 (FIN. FLR. TO 10'-0") WB-3 (FIN. FLR. TO 10'-0")
115 |DRYING AREA FB-1 WC-1 WB-2 (10-0" AND ABOVE) WC-1 WB-2 (10-0" AND ABOVE) WC-1 WB-2 (10-0" AND ABOVE) WeC-1 WB-2 (10-0" AND ABOVE) 115 |DRYING AREA
WB-3 (FIN. FLR. TO 10'-0") WB-3 (FIN. FLR. TO 10'-0") WB-3 (FIN. FLR. TO 10'-0") WB-3 (FIN. FLR. TO 10'-0")
116 |BATHING AREA Y CT-3 WB-2 (10-0" AND ABOVE) CT-3 WB-2 (10-0" AND ABOVE) CT-3 WB-2 (10'-0" AND ABOVE) CT-3 WB-2 (10-0" AND ABOVE) 116 | BATHING AREA
” - e - * FB-2 AT ALL FRP WALL PANELS. * FB-5 AT ALL PLYWOOD.
117 |RECEIVING FB-2* FB-5* \X,Vg _14 wg-; E@ESVEELE)VLYAVZ%?E) Vv\ygf wg_; Egggﬁ&%gﬁ@ WC-4** WB-1 (ABOVE PLYWOOD) WC-4** WB-1 (ABOVE PLYWOOD) 117 |RECEIVING ** WC-4 PLYWOOD (FIN. FLR. TO 16'-0").
e e ** WC-1 AND WB-3 AT JANITOR'S SINK AND HOT WATER HEATERS.
ADOPTIONS ADOPTIONS
18 | EEr e apeeT FB-1 - WB-1 . WB-1 . WB-1 . WB-1 M8 | GREET
- WB-2 (FIN. FLR. TO 4-0")"** **FB-1 BASE AT FRP WALL PANELS AND AT BASE OF MILLWORK.
119 |ADOPTIONS FB-1 wc-3 WB-1 wec-3 WB-1 wec-3 WB-1 WC-3 WB-1 (40" AND ABOVE] 119 |ADOPTIONS v AT AREAS WITHIN 24" OF WATER SOURGE.
WB-2 (FIN. FLR. TO 4-0") WB-2 (FIN. FLR. TO 4-0") WB-2 (FIN. FLR. TO 4-0") WB-2 (FIN. FLR. TO 4-0")
120 |FISH PREP FB-1 . WC-1 WB-1 (4-0" AND ABOVE) . WCH WB-1 (4-0" AND ABOVE) . WCH WB-1 (4-0" AND ABOVE) . WC-1 WB-1 (4-0" AND ABOVE) 120 FISH PREP
FISH WB-2 (FIN. FLR. TO 4-0" WB-2 (FIN. FLR. TO 4-0") WB-2 (FIN. FLR. TO 4-0") WB-2 (FIN. FLR. TO 4-0") FISH
121 EquiPMENT FB-1 . We-1 WB-1 (4-0" AND ABOVE) . WC-1 WB-1 (4-0" AND ABOVE) . WC-1 WB-1 (4-0" AND ABOVE) . WC-1 WB-1 (4-0" AND ABOVE) 121 equiPMENT
WB-2 (FIN. FLR. TO 4-0") WB-2 (FIN. FLR. TO 4-0")
122 |HOLDING #2 FB-1 - WB-1 . WB-1 . WC-1 WB-1 (4-0* AND ABOVE] . WC-1 WB-1 (4-0* AND ABOVE] 122 |HOLDING #2
WB-2 (FIN. FLR. TO 4-0" WB-2 (FIN. FLR. TO 4-0")
123 |HOLDING #1 FB-1 . WC-1 WB-1 (4-0* AND ABOVE) . WB-1 . WB-1 . WC-1 WB-1 (40" AND ABOVE] 123 |HOLDING #1
FI N ISH ES EXTERIOR Y EXTERIOR

FLOOR BASES:

4" RUBBER COVE BASE

JOHNSONITE "CHARCOAL" #20
4" COMPOSITE BASE

TANGENT RESIN BOARD SMOOTH
FINISH (GREY)

CONCRETE CURB - SMOOTH FINISH

APPLY (2) COATS OF AQUAPEL PLUS AS
MANUFACTURED BY L&M CONSTRUCTION
CHEMICAL.

CERAMIC TILE TRANSITION

PROVIDE CONTINUOUS SIKAFLEX 1A

WALL COVERINGS:

@ PANOLAM GRAY FRP

SMOOTH TEXTURE - .090" - CLASS C (NON-CUSTOMER
AREAS). INSTALL FINISH PLASTIC TRIMS AT ALL
EXPOSED EDGES. GC TO PROVIDE AND INSTALL
RUBBER COVE BASE ON THE FRP.

MEMBRANE: MAPE| HPG OR REDGUARD WATER-PROOF
MEMBRANE INSTALLED BY G.C. SEE MATERIAL &
PRODUCT SCHEDULE AND REQUIRED VENDOR LIST.

@ NOT USED
@ KAL-LITE WHITE HEXPIN FRP

SEALANT AT JOINT OF CERAMIC WALL TILE

AND FLOOR.

PLYWOOD TRANSITION

PROVIDE CONTINUOUS SIKAFLEX 1A
SEALANT AT JOINT OF PLYWOOD WALL
FINISH AND FLOOR.

FLOOR BASE GENERAL NOTES:

—_

GENERAL CONTRACTOR TO PROVIDE AND INSTALL
RUBBER BASE AFTER MILLWORK IS INSTALLED.
ALL MILLWORK AND THE TRAINING PODIUM ARE
TO RECEIVE RUBBER BASE.

WHITE HEXPIN TEXTURE - .090" - (CUSTOMER AREAS).
INSTALL FINISH PLASTIC TRIMS AT ALL EXPOSED
EDGES. GC TO PROVIDE AND INSTALL RUBBER COVE
BASE ON THE FRP. PROVIDE CLEAR SILICONE
SEALANT WHERE DRINKING FOUNTAIN ATTACHES TO
THE WALL.

MEMBRANE: MAPE| HPG OR REDGUARD
WATER-PROOF MEMBRANE INSTALLED BY G.C. SEE
MATERIAL & PRODUCT SCHEDULE AND REQUIRED
VENDOR LIST.

3/4" FIRE RETARDANT TREATED PLYWOOD

ALL PLYWOOD MUST BE INSTALLED HORIZONTALLY.

CERAMIC TILE:

@ DALTILE EDGEWOOD

EDGEWOOD EWO01 STONE, 6" X 24", (1/3 OFFSET
STAGGERED PLANK PATTERN).

GROUT: MAPEI KERAPOXY "SILVER" (5027) - 3/16"
GROUT JOINT.

GROUT FINISH ALL TOP AND EXPOSED EDGES.
SIKAFLEX 1A SEALANT AT BASE TO FLOOR. SEE
MATERIAL & PRODUCT SCHEDULE AND REQUIRED
VENDOR LIST.

NOT USED

DALTILE SIERRA

o

SIERRA 12" X 12" - COLOR: RAINIER 1500 (STACKED
PATTERN).

GROUT: CUSTOM BUILDING PRODUCTS FUSION
PRO SINGLE COMPONENT GROUT #09 NATURAL
GRAY. 1/8" GROUT JOINT.

MORTAR: SPEEDSET TM FORTIFIED THINSET
MORTAR, VERSABOND FORTIFIED THINSET
MORTAR.

MEMBRANE: MAPEI HPG OR REDGUARD
WATER-PROOF MEMBRANE INSTALLED BY G.C. SEE
MATERIAL & PRODUCT SCHEDULE AND REQUIRED

N

NO EXCEPTIONS. RUBBER BASE TO BE FROM ROLL
STOCK IN MINIMUM 20'-0" LENGTHS AND FROM
SAME DYE LOT. PRE-FORMED CORNERS ARE NOT
PERMITTED.

w

GENERAL CONTRACTOR TO PROVIDE AND INSTALL
RUBBER BASE AT ALL WALLBOARD WALLS
THROUGHOUT THE STORE UNLESS NOTED
OTHERWISE.

E

COMPOSITE BASE SHALL BE INSTALLED WITH
SMOQOTH SIDE OUT.

ALUMINUM / GLASS WINDOW

SEE DETAILS AND ELEVATIONS FOR SIZES,
LOCATIONS, AND TYPES.

WALL COVERING GENERAL NOTES:

1. NATIONAL ACCOUNT MILLWORK VENDOR (REQUIRED

VENDOR) HIRED BY GC MUST FURNISH AND INSTALL THE FRP
SYSTEM. IT IS THE GC RESPONSIBILITY TO INCLUDE THEIR PRICE

IN HIS BID.

2. THERE WILL BE NO EXCEPTIONS. THE AREAS THAT RECEIVE THE
FRP WALL PANELS MUST BE PROPERLY PREPPED. IF THE AREAS
ARE NOT CLEAN, PROPERLY PREPARED, AND PROPERLY LIGHTED
ANY DELAYS IN INSTALLATION WILL REQUIRE THE GC TO PAY THE
NATIONAL ACCOUNT MILLWORK VENDOR FOR EACH ADDITIONAL

DAY THAT THE INSTALL TAKES TO COMPLETE AS WELL AS THE
COST TO PREPARE THE AREAS CORRECTLY. THE COST FOR
DELAYS WILL BE PAID DIRECTLY TO THE NATIONAL ACCOUNT
MILLWORK VENDOR.

GENERAL CONTRACTOR IS RESPONSIBLE FOR PROVIDING

MATERIAL TAKE-OFFS FOR ORDERING OF THE FRP WALL PANELS,

TRIM, AND AND BASE. NATIONAL ACCOUNT MILLWORK VENDOR
WILL PROVIDE MATERIALS AND INSTALLATION.

TYPICAL LEAD TIME FOR FRP WALL PANEL MATERIALS IS TO BE
COORDINATED BETWEEN THE GC AND THE NATIONAL ACCOUNT
MILLWORK VENDOR

VENDOR LIST.

RUBBER SEAL: HENRY BLUESKIN 6" OR 9"
WEATHER BARRIER OR GRACE VYCOR PLUS ALONG
THE PERIMETER OF DENSARMOR AND CONCRETE
CURB. ALUMINUM J-CHANNEL AT BASE OVER
RUBBER SEAL, TO BE FASTENED INTO BASE PLATE
OF FRAMING WITH ZINC SCREWS EVERY 12" O.C.

GROUT FINISH ALL TOP AND EXPOSED VERTICAL
EDGES. 1/4" MAX ALL JOINTS. USE SIKAFLEX 1A
SEALANT AT BASE OF DENSARMOR TO CONCRETE
CURB. SEE MATERIAL & PRODUCT SCHEDULE AND
REQUIRED VENDOR LIST

TILE TRANSITION GENERAL NOTES:

1.

TYPICAL TOP EDGE OF CERAMIC TILE TRANSITION
TO WALL (HORIZONTAL): GROUT EDGE TO WALL.

TYPICAL BOTTOM OF CERAMIC TILE TRANSITION
TO FLOOR: GROUT EDGE TO FLOOR.

TYPICAL OUTSIDE CORNER TRANSITION: SEAL
CORNERGUARD TO TILE PER DETAIL 11/A12.0 AND
12/A12.0.

TYPICAL END OF RUN TRANSITION TO WALL
(VERTICAL): GROUT EDGE TO WALL.

WALL BOARD:
5/8" GYPSUM WALLBOARD

5/8" MOISTURE RESISTANT WALLBOARD
5/8" DENS ARMOR PLUS

NO SUBSTITUTIONS PERMITTED. WATER
RESISTANT DENS ARMOR PLUS WALLBOARD BY
GEORGIA PACIFIC ONLY.

WALLBOARD GENERAL NOTES:

1. ALL WALLBOARD MUST BE INSTALLED HORIZONTALLY.

2. ALL WALLS WITHIN 2'-0" OF A WATER SOURCE MUST
RECEIVE WB-2 MOISTURE RESISTANT WALLBOARD TO
4'-0" A.F.F. UNLESS THE WALL IS SCHEDULED TO
RECEIVE WB-3 WATER RESISTANT WALLBOARD.

PAINT (INTERIOR):

PPG PAINT COLOR

DOVER GRAY

#PPG1001-5

COMMERCIAL WHITE

DARTMOOR MIST

COMMERCIAL WHITE

FINISH COATS AND PPG MATERIAL

1 COAT PPG SPEEDHIDE SUPER TECH
WATER BASE DRY-FALL 6-726XI MATTE FINISH

2 COATS PPG SPEEDHIDE 0 VOC 6-411Z2V

#PPG1025-1 EGGSHELL ENAMEL FINISH
DOVER GRAY 2 COATS PPG SPEEDHIDE 0 VOC 6-411Z2V
#PPG1001-5 EGGSHELL ENAMEL FINISH

2 COATS PPG SPEEDHIDE 0 VOC 6-411Z2V

#PPG1154-3 EGGSHELL ENAMEL FINISH
DOVER GRAY 2 COATS PPG SPEEDHIDE 0 VOC 6-500ZV
#PPG1001-5 SEMI-GLOSS ENAMEL FINISH

2 COATS PPG SPEEDHIDE 0 VOC 6-500ZV

#PPG1025-1 SEMI-GLOSS ENAMEL FINISH
SAFETY YELLOW 2 COATS PPG SPEEDHIDE 0 VOC 6-500ZV
#PPG7306 SEMI-GLOSS ENAMEL FINISH

MATCH EXTERIOR

BUILDING COLOR

PRIMERS (INTERIOR):

MATERIALS

EXTERIOR / INTERIOR
GALVANIZED METAL

INTERIOR GYPSUM BOARD

WOOD

INTERIOR FERROUS METAL
(UNDERSIDE OF ROOF DECK,
DUCTWORK, PIPING,

PRIMERS

1 COAT PITT-TECH PLUS EP
DIRECT-TO-METAL PRIMER #90-1912F

1 COAT PPG
SPEEDHIDE PRIMER SEALER #6-2

1 COAT PPG
SEAL GRIP PRIMER SEALER #17-921XIl

1 COAT PITT-TECH PLUS EP
DIRECT - TO - METAL PRIMER #90-1912

STRUCTURE , ETC.)

2 COAT PITT-TECH
SPEEDHIDE ACRYLIC BLOCK FILLER #6-15XI

CMU (INTERIOR FACE
OF EXTERIOR CMU)

PAINT (INTERIOR) GENERAL NOTES:

1. ALL PAINT TO BE PPG PAINTS. GENERAL CONTRACTOR TO
CONFIRM USE OF APPROPRIATE MANUFACTURER PAINT
SYSTEM PRIOR TO APPLICATION.

2. CONTRACTOR TO SUBMIT PAINT DRAWDOWNS TO PETSMART
CM FOR APPROVAL.

3. PROVIDE PRIMER AS SCHEDULED.
4. SMOOTH FINISH ON ALL PAINTED SURFACES.

5.  PAINT CONDUIT DROPS P-2 "COMMERCIAL WHITE" TO MATCH
COLUMN.

6. NUMBER OF COATS SHOWN IS MINIMUM REQUIRED. PAINT AS
NECESSARY TO ACHIEVE FULL COVERAGE.

7. DO NOT PAINT MECHANICAL GRILLES (FACTORY FINISHED
ONLY), UNLESS NOTED OTHERWISE.

8. PAINT ON CMU WALLS TO BE SMOOTH FINISH (WHERE
OCCURS).

9. GENERAL CONTRACTOR /PAINT SUBCONTRACTOR TO
PREPARE AND PAINT ROOF DECK BASED ON NEW / EXISTING
DECKING INSTALLED.

10.

PAINT BEHIND ALL MILLWORK.

11. SIKAFLEX 1A TO BE USED AT ALL ROOMS WITH WET
CONDITIONS UNLESS NOTED OTHERWISE.

SEALANT COLOR/LOCATION SCHEDULE

(SIKA - SIKAFLEX 1A FOR ALL DEFINED "WET AREAS")
COLOR LOCATIONS
ALUMINUM GREY
LIMESTONE
LIMESTONE

AND COMPOSITE BASE MEET

STANDARD COLOR

AT ALL CLEAR ANODIZED ALUMINUM WINDOW AND DOOR FRAMING

AT LOCATIONS WHERS3E SEALANT IS SPECIFIED AT CERAMIC TILE TRANSITIONS
INCLUDING CERAMIC WALL TILE TO FLOOR.

AT COMPOSITE BASE (TANGENT COLOR GREY) LOCATIONS, AND WHERE FRP PANEL 4.

ALL OTHER LOCATIONS SHALL RECEIVE A STANDARD SIKA - SIKAFLEX 1A COLOR
NEAREST TO COLOR OF THE ADJACENT SURFACE.

ROOM FINISH SCHEDULE
GENERAL NOTES:

1. SEE KEY PLAN (DETAIL 1/A7.0) FOR WALL NUMBERS AND PAINT COLORS.
2. REFERENCE ALL REMARKS IN THE ROOM FINISH SCHEDULE.

3. REFERENCE INTERIOR ELEVATIONS FOR ADDITIONAL INFORMATION.
SEE SHEET A3.0 AND A3.1 FOR CEILING MATERIALS AND HEIGHTS.

5. SEE SHEET A2.0 FOR EXTENT OF FLOOR FINISHES.

INTERIOR EXTERIOR
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DISCLAIMER:

THIS DRAWING AND DESIGN IN COPYRIGHT PROTECTED WHICH SHALL NOT BE USED,
REPRODUCED OR REVISED WITHOUT WRITTEN PERMISSION BY PETSMART. THE
CONTRACTOR SHALL CHECK AND VERIFY ALL DIMENSIONS AND UTILITY LOCATIONS
AND REPORT ALL ERRORS AND OMISSIONS PRIOR TO COMMENCING WORK.

THIS DRAWING IS NOT TO BE SCALED.
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