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GENERAL NOTES:

1. SEE SHEET A0.1 FOR ARCHITECTURAL KEY NOTES.

FRP GENERAL NOTES:

1. MILLWORK VENDOR HIRED BY G.C. SHALL PROVIDE AND INSTALL FRP SYSTEM. IT IS
THE G.C. RESPONSIBILITY TO INCLUDE THEIR PRICE IN HIS BID.

2. THERE WILL BE NO EXCEPTIONS: THE AREAS THAT RECEIVE THE FRP MUST BE
PROPERLY PREPPED. IF THE AREAS ARE NOT CLEAN, PROPERLY PREPARED AND
PROPERLY LIGHTED CAUSING A DELAY IN INSTALLATION, THE GC WILL BE REQUIRED
TO PAY MILLWORK VENDOR FOR EACH DAY LONGER THAT THE INSTALL TAKES AS
WELL AS THE COST TO PREPARE THE AREAS CORRECTLY. THE COST FOR DELAY
WILL BE PAID DIRECTLY TO MILLWORK VENDOR.

3. GENERAL CONTRACTORS SHALL BE RESPONSIBLE FOR PROVIDING MATERIAL
TAKE-OFF FOR ORDERING OF THE FRP, TRIM AND BASE (MILLWORK VENDOR TO
SUPPLY AND INSTALL).

4. TYPICAL LEAD TIME FOR FRP MATERIALS IS TO BE COORDINATED WITH MILLWORK
VENDOR.

TENANT:

PETSMART

19601 North 27th Avenue

Phoenix, Arizona 85027 - (623) 580-6100

TILE INSTALLATION CRITERIA:

1. EXPOSED OR SHARP EDGES ARE NOT PERMITTED. FACTORY FINISHED EDGES (NOT
FIELD CUT EDGES) MAY BE EXPOSED ONLY WHERE INDICATED IN THE DRAWINGS.

2. THE LAYOUT OF THE TILE WAINSCOT, SHOWN ON THE INTERIOR ELEVATIONS, IS TO
BE LAID OUT SUCH THAT THE FIELD IS EQUAL, CENTERED, FROM END OF THE WALL
TO THE OPPOSITE END UNLESS NOTED OTHERWISE. THERE WILL TYPICALLY BE
CUT TILES ON BOTH ENDS AND THERE SHALL NEVER BE LESS THAN 1/2 OF ONE TILE
USED IN THE FIELD OF THE WAINSCOT, UNLESS SPECIFIED START POINT OR ROOM
CONFIGURATION DICTATES TILE TO BE LESS THAN 1/2 OF ONE TILE.

3. IN ALL ROOMS WITH FLOOR TILE AND MATCHING WALL TILE WAINSCOT AND TILE
BASE, THE JOINTS OF THE FLOOR AND WALL TILES ARE TO ALIGN.

PROJECT:

18K 2025 U.S.
VET SERVICES
INSTRUCTION

SET

FEBRUARY 12, 2025

MISC. BLOCKING SCHEDULE:

ARCHITECT:

CONSULTANT:

SEAL:

ROOM NAME NTJ?JI)B“E'R BLOCKING FOR MATERIAL
VECTHSEECRQ{ :ﬁES 170 WALL BUMPER GUARDS 8" METAL STRAP
DIGITAL TRl\Ijlng\l/l\lli_NT BOARD 3/4" X 60" X 36" PLYWOOD
Sf:B\gE\'ffCEEIEﬁZ)P 3/4" X 24" X 24" PLYWOOD
TREATMENT | 172

SOAP DISPENSER 3/4" PLYWOOD
PAPER TOWEL DISPENSER 3/4" PLYWOOD
DOOR STOP 3/4" PLYWOOD

X-RAY DISCONNECT 3/4" X 24" PLYWOOD

X-RAY 174

DOOR STOP 3/4" PLYWOOD
KENNELROOM| 175 DOOR STOP 3/4" PLYWOOD
DOOR STOP 3/4" PLYWOOD
ISOLATION | 177 SOAP DISPENSER 3/4" PLYWOOD
PAPER TOWEL DISPENSER 3/4" PLYWOOD

HOT WATER igggf\%g&mlm PUMP 3/4" X 48" PLYWOOD

WH-3 SEISMIC WALL STRAPS 3/4" X 24" PLYWOOD

ET-2 SEISMIC WALL STRAPS 3/4" X 24" PLYWOOD

SUPPORT | 178 WH-3 DISCONNECT 3/4" X 24" PLYWOOD
DOOR STOP 3/4" PLYWOOD
SOAP DISPENSER 3/4" PLYWOOD
PAPER TOWEL DISPENSER 3/4" PLYWOOD
FELINE WARD | 179 DOOR STOP 3/4" PLYWOOD
DOOR STOP 3/4" PLYWOOD
EXAM#1 | 181 HAND SANITIZER 3/4" PLYWOOD
PAPER TOWEL DISPENSER 3/4" PLYWOOD
DOOR STOP 3/4" PLYWOOD
EXAM#2 | 182 HAND SANITIZER 3/4" PLYWOOD
PAPER TOWEL DISPENSER 3/4" PLYWOOD
DOOR STOP 3/4" PLYWOOD
EXAM#3 | 183 HAND SANITIZER 3/4" PLYWOOD
PAPER TOWEL DISPENSER 3/4" PLYWOOD
DOOR STOP 3/4" PLYWOOD
ADA EXAM #4 | 184 HAND SANITIZER 3/4" PLYWOOD
PAPER TOWEL DISPENSER 3/4" PLYWOOD

MILLWORK BLOCKING SCHEDULE:

CITY SEAL:

@H. &
G48
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KENNEL ROOM (175)

ROOM APPROX
ELEV. TOTAL MATERIAL HEIGHT A.F.F.
NAME NUMBER | FEET
1/A8.4 PHARMACY 171 8'-0" 2X6 4", 70"
DISCLAIMER:
3/A8.4 PHARMACY 171 24'-0" 2X6 29", 60", 95 3/4" | THiS DRAWING AND DESIGN IN COPYRIGHT PROTECTED WHICH SHALL NOT BE USED,
REPRODUCED OR REVISED WITHOUT WRITTEN PERMISSION BY PETSMART. THE
1/A8.4 TREATMENT 172 33'-0" 2X6 29", 60", 95 3/4" | 'AND REPORT ALL ERRORS AND OMISSIONS PRIOR TO GOMMENCING WORK.
2/A8.4 TREATMENT 172 110" X6 59" THIS DRAWING IS NOT TO BE SCALED.
3/A8.4 TREATMENT 172 37'-0" 2X6 29", 60", 95 3/4"
3/A8.4 TREATMENT 172 4'-0" 2X6 78", 95 3/4"
3/A8.4 TREATMENT 172 50" | 3/4"x 48" PLYWD 48" CSUED FOR
4/A8.4 TREATMENT 172 8'-0" 2X6 54", 60",66",72" | # DESCRIPTION DATE
27/A8.4 X-RAY 174 4'-0" 3/4" x 12" PLYWD 6", 551/2"
12/A8.5 ISOLATION 177 4'-0" 2X6 29"
12/A8.5 ISOLATION 177 4'-0" 3/4" x 36" PLYWD 48"
30/A8.4 SUPPORT 178 5'-0" 3/4" x 48" PLYWD 48"
32/A8.4 SUPPORT 178 5'-0" 3/4" x 48" PLYWD 48"
19/A8.4 EXAM #1 181 3'-0" 2X6 29"
EXAM #1 o 15" 21", 27", 32",
19/A8.4 (EXAM TABLE) 181 20'-0 2X6 41"
EXAM #1 VA " " "
19/A8.4 (EXAM TABLE) 181 4'-0 3/4" x 96" PLYWD 0
EXAM #1 VAl T " "
20/A8.4 (EXAM BENCH) 181 3'-0 3/4" x 6" PLYWD 30 PROJECT NO.
18K 2025 US INSTRUCTION SET
13/A8.4 EXAM #2 182 3'-0" 2X6 29"
AT ORIGINAL SCALE:
- 15", 21", 27", 32", AS INDICATED
13/A8.4 | (ExAM TABLE) = AV A 41" IF THIS BAR IS
AN 72 ST NOT 1" LONG,
13/A8.4 (EXAM TABLE) 182 4'-0" 3/4" x 96" PLYWD 0" XXX ADJUST YOUR
PLOTTING
EXAM #2 S : SCALE
" " CHECKED BY:
16/A8.4 (EXAM BENCH) 182 3'-0 3/4" x 6" PLYWD 30
XXX
LA " I
9/A8.4 EXAM #3 183 30 2X6 29 —— "
OF:
LS G 15", 21", 27", 32", 01 56
9/A8.4 (EXAM TABLE) 183 20'-0 2X6 41"
ANV 73 DISCIPLINE:
9/A8.4 (EXAM TABLE) 183 4'-0" 3/4" x 96" PLYWD o" ARCHITECTURAL
EXAM #3 " Al m " "
12/A8.4 (EXAM BENCH) 183 3'-0 3/4" x 6" PLYWD 30 TITLE:
5/A8.4 ADA EXAM #4 184 3'-0" 2X6 27"
ADA EXAM #4 - 13", 18 1/2", 24", I N I E R I O R
5/A8.4 o 184 20'-0 2X6 26 1/2" 350
ADA EXAM #4 - " " "
5/A84 | (EXAM TABLE) 184 40" |3/4"x 96" PLYWD 0 E L EVA I I O N S
ADA EXAM #4 - " " "
8/A8.4 (EXAM BENCH) 184 3'-0 3/4" x 6" PLYWD 30

CONTRACTOR SHALL VERIFY MILWORK BLOCKING LOCATIONS & EXTENT WITH NATIONAL
ACCOUNT MILLWORK VENDOR

W SCALE: 1/4"=1-0"

A8.5

SCALE:

1/4"=1'-0"

NOTE: ALL MILLWORK IS SUPPLIED AND INSTALLED BY G.C. AS PART OF G.C. SCOPE THRU
NATIONAL ACCOUNT MILLWORK VENDOR (SEE SHEET F2.0). ALL BLOCKING/ BACKING IS
SUPPLIED AND INSTALLED BY GENERAL CONTRACTOR.

REFER TO DETAIL 3/A12.1 FOR EXAM TABLE BLOCKING DETAIL

SHEET NUMBER:

A8.5
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