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MATERIAL HEIGHT A.F.F.

NAME NUMBER

1/A8.4 PHARMACY 171 8'-0" 2X6 4", 70"

3/A8.4 PHARMACY 171 24'-0" 2X6 29", 60", 95 3/4"

1/A8.4 TREATMENT 172 33'-0" 2X6 29", 60", 95 3/4"

2/A8.4 TREATMENT 172 11'-0" 2X6 29"

3/A8.4 TREATMENT 172 37'-0" 2X6 29", 60", 95 3/4"

3/A8.4 TREATMENT 172 4'-0" 2X6 78", 95 3/4"

3/A8.4 TREATMENT 172 5'-0" 3/4" x 48" PLYWD 48"

4/A8.4 TREATMENT 172 8'-0" 2X6 54", 60", 66", 72"

27/A8.4 X-RAY 174 4'-0" 3/4" x 12" PLYWD 6",  55 1/2"

12/A8.5 ISOLATION 177 4'-0" 2X6 29"

12/A8.5 ISOLATION 177 4'-0" 3/4" x 36" PLYWD 48"

30/A8.4 SUPPORT 178 5'-0" 3/4" x 48" PLYWD 48"

32/A8.4 SUPPORT 178 5'-0" 3/4" x 48" PLYWD 48"

19/A8.4 EXAM #1 181 3'-0" 2X6 29"

19/A8.4 EXAM #1
(EXAM TABLE) 181 20'-0" 2X6 15", 21", 27", 32",

41"

19/A8.4 EXAM #1
(EXAM TABLE) 181 4'-0" 3/4" x 96" PLYWD 0"

20/A8.4 EXAM #1
(EXAM BENCH) 181 3'-0" 3/4" x 6" PLYWD 30"

13/A8.4 EXAM #2 182 3'-0" 2X6 29"

13/A8.4 EXAM #2
(EXAM TABLE) 182 20'-0" 2X6 15", 21", 27", 32",

41"

13/A8.4 EXAM #2
(EXAM TABLE) 182 4'-0" 3/4" x 96" PLYWD 0"

16/A8.4 EXAM #2
(EXAM BENCH) 182 3'-0" 3/4" x 6" PLYWD 30"

9/A8.4 EXAM #3 183 3'-0" 2X6 29"

9/A8.4 EXAM #3
(EXAM TABLE) 183 20'-0" 2X6 15", 21", 27", 32",

41"

9/A8.4 EXAM #3
(EXAM TABLE) 183 4'-0" 3/4" x 96" PLYWD 0"

12/A8.4 EXAM #3
(EXAM BENCH) 183 3'-0" 3/4" x 6" PLYWD 30"

5/A8.4 ADA EXAM #4 184 3'-0" 2X6 27"

5/A8.4 ADA EXAM #4
(EXAM TABLE) 184 20'-0" 2X6 13", 18 1/2", 24",

29 1/2", 35"

5/A8.4 ADA EXAM #4
(EXAM TABLE) 184 4'-0" 3/4" x 96" PLYWD 0"

8/A8.4 ADA EXAM #4
(EXAM BENCH) 184 3'-0" 3/4" x 6" PLYWD 30"

CONTRACTOR SHALL VERIFY MILWORK BLOCKING LOCATIONS & EXTENT WITH NATIONAL
ACCOUNT MILLWORK VENDOR

NOTE: ALL MILLWORK IS SUPPLIED AND INSTALLED BY G.C. AS PART OF G.C. SCOPE THRU
NATIONAL ACCOUNT MILLWORK VENDOR (SEE SHEET F2.0). ALL BLOCKING/ BACKING IS

SUPPLIED AND INSTALLED BY GENERAL CONTRACTOR.

REFER TO DETAIL 3/A12.1 FOR EXAM TABLE BLOCKING DETAIL

ROOM NAME ROOM
NUMBER BLOCKING FOR MATERIAL

VET SERVICES
CHECK-IN 170 WALL BUMPER GUARDS 8" METAL STRAP

TREATMENT 172

DIGITAL TREATMENT BOARD
MOUNT 3/4" X 60" X 36" PLYWOOD

SCAVENGER PUMP
(ABOVE CEILING) 3/4" X 24" X 24" PLYWOOD

SOAP DISPENSER 3/4" PLYWOOD

PAPER TOWEL DISPENSER 3/4" PLYWOOD

DOOR STOP 3/4" PLYWOOD

X-RAY 174
X-RAY DISCONNECT 3/4" X 24" PLYWOOD

DOOR STOP 3/4" PLYWOOD

KENNEL ROOM 175 DOOR STOP 3/4" PLYWOOD

ISOLATION 177

DOOR STOP 3/4" PLYWOOD

SOAP DISPENSER 3/4" PLYWOOD

PAPER TOWEL DISPENSER 3/4" PLYWOOD

SUPPORT 178

HOT WATER RECIRCULATION PUMP
ASSEMBLY 3/4" X 48" PLYWOOD

WH-3 SEISMIC WALL STRAPS 3/4" X 24" PLYWOOD

ET-2 SEISMIC WALL STRAPS 3/4" X 24" PLYWOOD

WH-3 DISCONNECT 3/4" X 24" PLYWOOD

DOOR STOP 3/4" PLYWOOD

SOAP DISPENSER 3/4" PLYWOOD

PAPER TOWEL DISPENSER 3/4" PLYWOOD

FELINE WARD 179 DOOR STOP 3/4" PLYWOOD

EXAM #1 181

DOOR STOP 3/4" PLYWOOD

HAND SANITIZER 3/4" PLYWOOD

PAPER TOWEL DISPENSER 3/4" PLYWOOD

EXAM #2 182

DOOR STOP 3/4" PLYWOOD

HAND SANITIZER 3/4" PLYWOOD

PAPER TOWEL DISPENSER 3/4" PLYWOOD

EXAM #3 183

DOOR STOP 3/4" PLYWOOD

HAND SANITIZER 3/4" PLYWOOD

PAPER TOWEL DISPENSER 3/4" PLYWOOD

ADA EXAM #4 184

DOOR STOP 3/4" PLYWOOD

HAND SANITIZER 3/4" PLYWOOD

PAPER TOWEL DISPENSER 3/4" PLYWOOD

1. SEE SHEET A0.1 FOR ARCHITECTURAL KEY NOTES.

1. EXPOSED OR SHARP EDGES ARE NOT PERMITTED. FACTORY FINISHED EDGES (NOT
FIELD CUT EDGES) MAY BE EXPOSED ONLY WHERE INDICATED IN THE DRAWINGS.

2. THE LAYOUT OF THE TILE WAINSCOT, SHOWN ON THE INTERIOR ELEVATIONS, IS TO
BE LAID OUT SUCH THAT THE FIELD IS EQUAL, CENTERED, FROM END OF THE WALL
TO THE OPPOSITE END UNLESS NOTED OTHERWISE. THERE WILL TYPICALLY BE
CUT TILES ON BOTH ENDS AND THERE SHALL NEVER BE LESS THAN 1/2 OF ONE TILE
USED IN THE FIELD OF THE WAINSCOT, UNLESS SPECIFIED START POINT OR ROOM
CONFIGURATION DICTATES TILE TO BE LESS THAN 1/2 OF ONE TILE.

3. IN ALL ROOMS WITH FLOOR TILE AND MATCHING WALL TILE WAINSCOT AND TILE
BASE, THE JOINTS OF THE FLOOR AND WALL TILES ARE TO ALIGN.

1.  MILLWORK VENDOR HIRED BY G.C. SHALL PROVIDE AND INSTALL FRP SYSTEM. IT IS
THE G.C. RESPONSIBILITY TO INCLUDE THEIR PRICE IN HIS BID.

2.  THERE WILL BE NO EXCEPTIONS:  THE AREAS THAT RECEIVE THE FRP MUST BE
PROPERLY PREPPED. IF THE AREAS ARE NOT CLEAN, PROPERLY PREPARED AND
PROPERLY LIGHTED CAUSING A DELAY IN INSTALLATION, THE GC WILL BE REQUIRED
TO PAY MILLWORK VENDOR FOR EACH DAY LONGER THAT THE INSTALL TAKES AS
WELL AS THE COST TO PREPARE THE AREAS CORRECTLY. THE COST FOR DELAY
WILL BE PAID DIRECTLY TO MILLWORK VENDOR.

3.  GENERAL CONTRACTORS SHALL BE RESPONSIBLE FOR PROVIDING MATERIAL
TAKE-OFF FOR ORDERING OF THE FRP, TRIM AND BASE (MILLWORK VENDOR TO
SUPPLY AND INSTALL).

4.  TYPICAL LEAD TIME FOR FRP MATERIALS IS TO BE COORDINATED WITH MILLWORK
VENDOR.

GENERAL NOTES:

FRP GENERAL NOTES:

TILE INSTALLATION CRITERIA:

AS INDICATED
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XXX
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