SECTION 01710: CLEANING

PETSMART Store No.XXXX

PART I — GENERAL

WORK SPECIFIED HEREIN

This section outlines requirements for cleaning of the project work. This
section is complementary to the General Conditions and Supplementary
General Conditions and nothing herein shall be considered to waive any
requirements of the General Conditions or Supplementary General

Conditions, or additional requirements within this specification.

REQUIREMENTS OF REGULATORY AGENCIES
Safety and Insurance Standards: Maintain project in accordance with the
following safety and insurance standards:
1. State Industrial Commission
2. OSHA
Fire Protection: Store volatile waste in covered metal containers and

remove from premises daily.

PART II — PRODUCTS

CLEANING MATERIAL
Use only cleaning materials recommended by manufacturer of surface to be
cleaned. Use cleaning materials only on surfaces recommended by cleaning

material manufacturer.

PART III — EXECUTION

DURING CONSTRUCTION
e During the construction period, the material to be used in the work

shall be kept in an orderly manner, neatly stacked or piled.

. Clean up frequently (at least daily) all refuse, rubbish, scrap
materials, and debris caused by operations, to the end that at all times
the site of the work shall present a neat, orderly and workmanlike

appearance. Sprinkle dusty debris with water.

. Provide for the disposal of all waste products, trash, debris, etc., and

make necessary arrangement for legal disposal of same off the site.

. Remove all surplus material, false-work, temporary structures,
including foundations thereof, plant of any description and debris of
every nature resulting from operations, and put the site in a neat,

orderly condition.

e  Vacuum clean interior building areas when ready to receive finish
painting and continue vacuum cleaning on an as-needed basis until

building is ready for acceptance.

. Schedule cleaning operations so that dust and other contaminants
resulting from cleaning process will not fall on wet, newly painted

surfaces.

e General Contractor shall provide trash gondolas or containers for use

by all trades.

General Contractor may bill trades proportionately for trash gondola

use at no additional cost to the Owner/ PETSMART or his vendors.

FINAL CLEANING

Use experienced workmen or professional cleaners for final cleaning.

Besides general broom cleaning, do following special cleaning for all

trades at completion of work:

Remove putty stains from glass and mirrors; wash, polish same,

inside and outside. Exercise care not to scratch glass.

Remove marks, stains, fingerprints, other soil, dirt from painted,

decorated, or stained work.
Clean, polish and wax woodwork. (Where applicable)

Clean and polish hardware for removal of stains, dust, dirt, paint and
the like.

Remove spots, soil, paint from tile and similar work; wash same.
Clean fixtures, equipment; remove stains, paint, dirt, and dust.
Remove temporary floor protections.

Clean and damp mop all tile floors.

Remove all temporary protections at the site.

Remove labels which are not required as permanent labels.

Clean exposed exterior and interior hard-surfaced finishes, to a dirt-
free condition, free of dust, stains, films and similar noticeable
distracting substances. Except as otherwise indicated, avoid
disturbance of natural weathering of exterior surfaces.  Restore

reflective surfaces to original reflective condition.

Wipe surfaces of mechanical and electrical equipment clean,
including elevator equipment and similar equipment: remove excess

lubrication and other substances.

Remove debris and surface dust from limited-access spaces including
roofs, plenums, shafts, trenches, equipment vaults, manholes, attics

and similar spaces.

Make buildings ready for occupancy in all respects. Lay heavy
building paper in main circulation areas to protect the floors until

final inspection and acceptance.

All existing improvements, inside or outside the property which are
disturbed, damaged or destroyed by the work under the Contract shall
be restored to the condition in which they originally were or to the

satisfaction of the Professional of Record.

Clean project site yard and grounds), including landscape
development areas, of litter and foreign substances. Sweep paved
areas to a broom-clean condition; remove stains, petrochemical spills
and other foreign deposits. Rake grounds which are neither planted

nor paved, to a smooth, even-textured surface.

Pest Control: The General Contractor shall engage an experienced
exterminator to make a final inspection of project, and to rid project

of rodents, insects and other pests and to pay all costs for same.
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. Removal of Protection: Except as otherwise indicated or requested
by Architect, remove temporary protection devices and facilities
which were installed during course of the work to protect previously

completed work during remainder of construction period.

e Where extra materials of value as determined by PETSMART remain
after completion of associated work, they shall become the property
of PETSMART.

. Between substantial completion and final acceptance General

Contractor shall maintain the store in a state of cleanliness.

END OF SECTION

/

PETSMART CANADIAN 14K PROTOTYPE e 2026 | SECTION 01710 | 2 OF 2

o]



	A01710 Cleaning

