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G1.  HIGH POINT OF CONCRETE - SLOPE TOWARD TRENCH.

G2.  4" WIDE PAINTED OUTLINE FOR EQUIPMENT ON FLOOR. PAINT
TRAFFIC YELLOW.

G3.  TRENCH DRAIN.

G4.  FLOOR DRAIN - SLOPE FLOOR 1/4" FOR A 2'-0" DIA. AREA
CENTERED ON DRAIN. SEE PLUMBING DRAWINGS. TOP OF
DRAIN COVER TO FINISH FLUSH W/ TOP OF ADJ. FLOOR FINISH
MATERIAL.

G5. INTERIOR RAIN WATER LEADER.

G6.  NOT USED.

G7.  REQUIRED CLEAR ACCESS AREA AT DOOR.

G8.  CONTINUOUS LIMESTONE COLORED SIKAFLEX SEALANT FOR
TILE TRANSITION TO FLOOR.

G9.  STORAGE CABINET (BY OTHERS).

G10. WASHER BOX FOR ICE MAKER - SEE PLUMBING DWGS.

G11. 2" x 2" PLASTIC CORNER GUARD - INSTALL PER
MANUFACTURERS INSTRUCTIONS (SEE REQUIRED VENDOR
LIST). BUTT WALL BASE TO CORNER GUARD. SEE DETAIL
11/A12.0.

G12. 2" x 2" ALUMINUM CORNER GUARD.  WRAP JAMBS AND HEAD
WHEN OCCURRING AT CASED OPENINGS - SEE DETAIL 12/A12.0.
(FURNISHED AND INSTALLED BY NATIONAL ACCOUNT
MILLWORK VENDOR)

G13. WALL SURFACE MOUNTED CART BUMPER +2'-6" TO
CENTERLINE - PROVIDE BLOCKING - SEE DETAIL 7/A12.0
(SEE REQUIRED VENDOR LIST).

G14. FLOOR MOUNTED CART BUMPER - POLISHED CHROME.
(SEE REQUIRED VENDOR LIST.)

G15. WALL SURFACE MOUNTED CART BUMPER GUARD ABOVE AND
SURFACE MOUNTED CRASH RAIL BELOW - PROVIDE BLOCKING
- SEE DETAIL 7/A12.0.  (SEE REQUIRED VENDOR LIST).

G16. 4' x 4' WALL MOUNTED TACKBOARD PROVIDED AND INSTALLED
BY OTHERS.

G17.  4' x 6' WALL MOUNTED TACKBOARD PROVIDED AND INSTALLED
BY OTHERS.

G18. DECORATIVE FENCE AND GATE (NATIONAL ACCOUNT
MILLWORK VENDOR).

G19.  CHEMICAL MIXING STATION (BY OTHERS).

G20. REFRIGERATOR / FREEZER (BY OTHERS).

G21.  MILLWORK (NATIONAL ACCOUNT MILLWORK VENDOR)

G22.  VENDING MACHINES (BY OTHERS).

G23.  TAG MACHINE (BY OTHERS).

G24.   ADOPTION FIXTURE / CAGES
(NATIONAL ACCOUNT MILLWORK VENDOR).

G25. PET TRAINING FIXTURE (NATIONAL ACCOUNT MILLWORK
VENDOR).

G26.  SOAP DISPENSER.

G27. SOAP DISPENSER. ATTACH TO RIGHT HAND CORNER OF
MIRROR OVER SINK.

G28. HAND SANITIZER.

G29. PAPER TOWEL DISPENSER. SEE ADA ACCESSIBILITY NOTES ON
SHEET A0.2.

G30.  TOILET PAPER DISPENSER. SEE ADA ACCESSIBILITY NOTES ON
SHEET A0.2.

G31. TOILET SEAT COVER DISPENSER.  SEE ADA ACCESSIBILITY
NOTES ON SHEET A0.2.

G32.  SANITARY NAPKIN DISPOSAL. SEE ADA ACCESSIBILITY NOTES
ON SHEET A0.2.

G33.  TILT MIRROR - CAULK PERIMETER TO WALL WITH CLEAR
SILICONE.

G34.  STAINLESS STEEL, 1-1/4" DIA. GRAB BAR.  INSTALL HORIZ. WALL
BLOCKING FOR SOLID MOUNTING, TYP. SEE ADA
ACCESSIBILITY NOTES ON SHEET A0.2.

G35. KOALA BEAR KARE BABY CHANGER MANUFACTURED BY KOALA
CORPORATION, HORIZONTAL TYPE, MOUNTED AT ACCESSIBLE
HEIGHT.  SEE ADA ACCESSIBILITY NOTES ON SHEET A0.2.

G36. OVERHEAD BRACED METAL TOILET PARTITION AND URINAL
SCREEN WITH FLOOR TO CEILING POST. PROVIDE WALL 
BUMPERS AT ADA STALL DOORS.

G37.  3/8" GALVAVANIZED EYEBOLT EPOXY ANCHORED 2 1/2" (MIN) IN
FLOOR 4" OFF THE FACE OF WALL UNLESS NOTED OTHERWISE.
TOP OF EYEBOLT TO BE 3" AFF.

G38.  INSULATED DRAIN AND HOT WATER LINE TYP. SEE ADA
ACCESSIBILITY NOTES ON SHEET A0.2.

G39. 5'-0" A.D.A. TURNING DIAMETER.

G40. 30" x 48" CLEAR ACCESS. SEE ADA ACCESSIBILITY NOTES ON
SHEET A0.2.

G41.  LOW/HIGH DRINKING FOUNTAIN, MOUNT PER A.D.A.
REQUIREMENTS - PROVIDE 2x6 BLOCKING AS REQUIRED.
CAULK REAR OF DRINKING FOUNTAIN TO FRP W/ CLEAR
SILICONE SEALANT.

G42.  CLOTHES HOOK AND BUMPER. SEE ADA ACCESSIBILITY NOTES
ON  SHEET A0.2.

G43. WALLBOARD, PAINT - SEE FINISH SCHEDULE.

G44.  FRP WALL COVERING SYSTEM.  INSTALL PER MFR. DETAILS &
INSTRUCTIONS.

G45.  12" X 12" CERAMIC TILE, CONTINUE THE CERAMIC TILE BEHIND
ALL FIXTURES.

G46.  6" X 24" CERAMIC TILE, CONTINUE THE CERAMIC TILE BEHIND
ALL FIXTURES.

G47.  PROVIDE CONTINUOUS LIMESTONE COLORED SIKAFLEX 1A AT
JOINT OF PLYWOOD WALL FINISH AND FLOOR.

G48.  4" RUBBER BASE.

G49.  4" RUBBER BASE ON FRP.  FRP INSTALLED BY NATIONAL
ACCOUNT MILLWORK VENDOR, RUBBER BASE INSTALLED BY
GC.

G50.  COMPOSITE BASE - TANGENT RESIN BOARD SUPPLIED AND
INSTALLED BY NATIONAL ACCOUNT MILLWORK VENDOR.

G51. RECESSED ELECTRICAL PANEL - SEE ELECTRICAL DRAWINGS.

G52.  SALES AREA LIGHT FIXTURE IN FOREGROUND.

G53. UNFINISHED WALLBOARD, TAPE, MUD & SAND.

G54.  FIRE ALARM PULL STATION.

G55.  FIRE ALARM ANNUNCIATOR PANEL.

G56.  SECURITY ALARM KEYPAD.

G57.  DATA OUTLET.

G58.  DUPLEX RECEPTACLE.

G59.  QUADPLEX RECEPTACLE.

G60.  DECORATIVE GRAPHICS LEDGE (BY OTHERS). GC TO PROVIDE
24" HIGH CONTINUOUS 3/4" PLYWOOD BLOCKING IN STUD WALL
FOR DECORATIVE LEDGE ATTACHMENT.

G61. LIGHT SWITCH.

G62.  JUNCTION BOX.

G63. DOORBELL / BUZZER FOR SALON CUTTING AREA. BUTTON IN
MILLWORK PROVIDED BY NATIONAL ACCOUNT MILLWORK
VENDOR, INSTALL BY E.C..

G64.  VOLUME CONTROL.

G65.  BUZZER.

G66.  REMOTE TEMPERATURE SENSOR.

G67.  REMOTE HUMIDITY/TEMPERATURE SENSOR.

G68.  THERMOSTAT.

G69.  DISCONNECT FOR WATER HEATER.

G70.  RECIRCULATING PUMP SWITCH.

X1.  SIDEWALK

X2.  SIDEWALK CONTROL JOINT - 1/4" MAX. TOOLED JOINT. LOCATE
WHERE INDICATED ON PLAN (6'-0" O.C. MAX.)

X3.  SIDEWALK EXPANSION JOINT. LOCATE WHERE INDICATED ON
PLAN (20'-0" O.C. MAX.) - SEE STRUCT. DWGS.

X4.  1/2" EXPANSION JOINT WITH TRAFFIC SEALANT

X5.  ADA ACCESSIBLE RAMP, PROVIDE ADA COMPLIANT TACTILE
WARNING.

X6. CONCRETE CURB (DO NOT PAINT) - SEE DETAIL 6/A10.0.

X7.  FLUSH CONDITION AT DOOR, PROVIDE 2% MAX. SLOPE AWAY
FROM DOOR. SEE ADA ACCESSIBILITY NOTES ON SHEET A0.2.

X8. SURFACE MOUNT OUTLET WITH WATERPROOF COVER
@ 60" A.F.F. - NO EXPOSED CONDUIT

X9. ASH/TRASH CAN BY G.C. - SEE MATERIAL & PRODUCT 
SCHEDULE ON SHEET F2.0.

X10. RECESSED HOSE BIBB AT 28" A.F.G.

X11. PUSH BUTTON FOR BUZZER SURFACE MOUNTED IN EIFS @42"
A.F.F. (NO EXPOSED CONDUIT) - SEE ELECTRICAL DWGS.

X12.  6" DIA. CONCRETE FILLED PIPE BOLLARD - SEE DETAIL 5/A12.0.

X13.  CANOPY - PREFINISHED STEEL PLATE AWNING / EYEBROW -
SEE WALL SECTIONS ON SHEET A10.0  AND STRUCT. DWGS.

X14.  GAS METER

X15.  ELECTRIC METER

X16. ELECTRICAL TRANSFORMER ON CONCRETE PAD

X17.  DUMPSTER PAD - SEE STRUCT. DWGS.

X18.  TRASH CONTAINERS BY OTHERS. VERIFY REQUIRED 
CLEARANCE W/ TRASH SERVICE PROVIDER.

X19.  TRUCK DOCK SLAB - SEE STRUCT. DWGS.

X20.   RETAINING WALL - SEE STRUCT. DWGS. EXTEND TO 6" ABOVE
FINISHED GRADE.

X21.   3'-0" HIGH CHAIN LINK FENCE (TOP OF FENCE TO BE 3'-6" 
ABOVE FINISH GRADE) ON RETAINING WALL. PROVIDE 
INTERMEDIATE POSTS AT 5'-0" O.C. MAXIMUM. CHAIN LINK
FENCE TO RUN FULL LENGTH OF RETAINING WALL.

X22.  PROVIDE CONCRETE PAD AT EXIT DOOR. 4'-0" X 7'-0" 
COORDINATE W/ CIVIL PLANS.

X23.  DOCK BUMPER AND SEAL.

X24. BUILDING ADDRESS EXAMPLE ON FRONT ELEVATION. MINIMUM
12" HIGH ADDRESS NUMBERS SHALL BE PROVIDED AND 
INSTALLED BY THE GENERAL CONTRACTOR AT THE FRONT
ENTRANCE AND SERVICE ENTRANCE OF THE STORE PER
LOCAL REQUIREMENTS. FINAL DETERMINATION ON SIZE,
COLOR AND EXACT LOCATION MAY BE ENFORCED BY LOCAL
GOVERNMENTAL AUTHORITIES.

X25. 3/8" GALVANIZED EYEBOLTS FOR (2) BANNERS ATTACHMENT.
G.C. TO PURCHASE TEMPORARY BANNERS AT START OF
CONSTRUCTION. INSTALL BANNERS AS SOON AS POSSIBLE.

X26. SIGNAGE PACKAGE UNDER SEPARATE CONTRACT BY
PETSMART. G.C. TO COORDINATE LOCATION OF ALL REQUIRED
POWER AND J-BOXES, PLYWOOD BACKING, EXACT SIZE AND
CONFIGURATION BY SIGNAGE CONTRACTOR, FINAL
CONNECTION TO SIGN BY G.C.

X27. LIGHT FIXTURE - SEE ELECTRICAL DRAWINGS.

X28. EMERGENCY LIGHT - SEE ELECTRICAL DRAWINGS.

X29. 1" WIDE X 1/2" DEEP E.I.F.S. "V" GROOVE

X30. PROVIDE HIGH IMPACT MESH @ E.I.F.S. FOR HEIGHT
INDICATED.

X31. ALUMINUM BREAK METAL COVER OVER STEEL TUBE FRAMING
AT STOREFRONT - COLOR TO MATCH SF-1.

X32. MASONRY CONTROL JOINT - SEE DETAIL 18/A12.0

X33. PAINT GRIP GALVANIZED METAL COPING - SEE ELEVATIONS
FOR COLOR.

X34. FRY VENT SV-75-V-300/EIFS. PAINT TO MATCH SOFFIT.

X35. NATURAL GAS PIPING ON ROOF. REFER TO DETAIL 5/P2.0 FOR
SLEEPER SUPPORT AND TO PLUMBING DRAWINGS.

X36. ROOF LINE BEYOND

X37. SINGLE PLY ROOF MEMBRANE FLASHING AT BACKSIDE OF
PARAPET.

X38. ROOF WALK PAD.

X39. ROOFTOP EQUIPMENT BEYOND - SEE MECHANICAL DRAWINGS.

X40. R.T.U. TO BE LOCATED 10'-0" MIN. FROM ROOF PERIMETER
WHERE PARAPET IS LESS THAN 42" ABOVE ROOF, 5'-0" MIN.
WHERE PARAPET IS 42" OR GREATER ABOVE ROOF.

X41. EXHAUST FAN TO BE LOCATED A MINIMUM OF 10'-0" FROM
R.T.U. INTAKE AND 10'-0" MIN. FROM ROOF PERIMETER WHERE
PARAPET IS LESS THAN 42" ABOVE ROOF, 5'-0" MIN. WHERE
PARAPET IS 42" OR GREATER ABOVE ROOF.

X42. VENT TO BE LOCATED A MINIMUM OF 10'-0" FROM R.T.U. AIR
INTAKE AND 5'-0" MIN. FROM ROOF PERIMETER - SEE PLUMBING
DWGS.

X43. ROOF CRICKET - SLOPE AT 1/4" PER FOOT MINIMUM.

X44. ROOF HATCH - SEE DETAIL 1/A12.0

X45. ROOF HYDRANT - SEE PLUMBING DWGS.

X46. OUTLINE OF EXTERIOR VINYL GRAPHICS (10'X20').

X47. OUTDOOR SENSOR ASSEMBLY- PAINT WHITE - SEE SHEET EM1

X48. GUTTER AND DOWNSPOUT - SEE DETAIL 6/A5.0.

X49. HIGH POINT OF GUTTER - SLOPE OF A MIN. OF 1/16" PER FOOT.

X50. ACCESS BOX FOR MOBILE GENERATOR MOUNT AT 48" A.F.F. -
VERIFY EXACT LOCATION WITH ELECTRICAL DWGS. - PAINT TO
MATCH ADJACENT WALL - SEE 11/E3.0.

X51. APPROXIMATE FINISH GRADE - SEE CIVIL DWGS.

X52. TRENCH DRAIN / HEAVY GRATE. (SEE STRUCT)

X53. FIRE DEPARTMENT CONNECTION COORDINATE LOCATION
WITH LOCAL FIRE MARSHALL.

X54. BIRD DETERRENT SHOCK TRACK SYSTEM BY NIXALITE OF
AMERICA, INC. SUPPLIED BY NATIONAL ACCOUNT LIGHTING
VENDOR (SEE MATERIAL & PRODUCT SCHEDULE). INSTALL
SHOCK TRACKS ALONG LEADING EDGE OF CANOPY PARAPET
W/ CONNECTION TO 110V CHARGER (LOCATED IN OFFICE).
INSTALL PER MANUFACTURERS RECOMMENDATIONS.

X55. PUSH BUTTON FOR BUZZER RECESSED IN MASONRY NEAR
DOOR JAMB MOUNTED @ 42" A.F.G.  PROVIDE CLEAN CUT IN
MASONRY AND BUZZER W/ COVER PLATE.  SEE ELECT. DWG.

X56 MECHANICALLY FASTENED SINGLE PLY ROOF MEMBRANE.

G71.  RECIRCULATING PUMP - SEE PLUMBING DWGS.

G72.  WATER HEATER.

G73.  BATTERY CHARGER - MOUNT AT 3'-0" A.F.F. W/ PROVIDED
HARDWARE.

G74. MOP SINK - SEE DETAIL 3/A12.0.

G75. MOP HANGER W/ CLIPS AT +4'-6" A.F.F. PROVIDE 2X BLOCKING
AS REQUIRED. RUBBER TIPS TO BE IN UP POSITION.

G76. ENERGY MANAGEMENT SYSTEM NATIONAL ACCOUNT
VENDOR PUSH BUTTON OVERRIDE.

G77.  3/4" FIRE RETARDANT TREATED CDX PLYWOOD TO 16'-0"
A.F.F. INSTALLED HORIZONTALLY WITH STAGGERED JOINTS.
SCREW FASTENED INTO METAL STUDS. UNFINISHED,
CONTINUOUS CAULK AT END OF RUN. PROVIDE 5/8" GYP. BD.
ABOVE 16'-0" TO ROOF DECK.

G78.  G.C. SHALL WRAP EXPOSED COLUMN WITH 18 GA., #4
BRUSHED STAINLESS STEEL TO 48" A.F.F. (TYP. OF ALL
EXPOSED COLUMNS) CAULK ALL SEAMS W/ CLEAR SILICONE
SEALANT. SEE DETAIL 2/A12.0.

G79.  4" DIA. INTERIOR CONCRETE FILLED PIPE BOLLARD.
SEE DETAIL 4/A12.0.

G80.  48" HIGH STEEL TRACK GUARD BY LOADING DOCK
EQUIPMENT VENDOR.  SECURE TO FLOOR PER
MANUFACTURERS RECOMMENDATIONS.

G81.  6" PVC TUBE W/ END CAPS FOR CONSTRUCTION DOCUMENT
STORAGE.  G.C. TO SUPPLY AND INSTALL.  G.C. TO PLACE
FULL SET OF RECORD DRAWINGS IN TUBE AT COMPLETION
OF PROJECT.  SUPPLIED AND INSTALLED BY G.C./E.C.
SEE DETAIL 6/A12.0.

G82.  ATTACH IPC POWER PANELS TO WALL PER MFR.
INSTRUCTIONS.  ATTACH XFMR SHELF TO VENDOR PROVIDED
BRACKET, SECURE BRACKET TO WALL PER WALL TYPE
DETAIL W13.

G83.  MAXIMUM SPACE ALLOWED FOR FIRE PROTECTION &
DOMESTIC WATER.

G84.  SELF CONTAINED PORTABLE EYEWASH BY OTHERS.

G85.  FIRE RISER/SPRINKLER SYSTEM SHUTOFF VALVE.

G86.  MUSIC EQUIPMENT BOARD BY OTHERS.

G87.  MECHANICAL GRILLE, FACTORY FINISH WHITE (DO NOT PAINT)
- SEE MECHANICAL PLANS.  LOCATED AS HIGH AS POSSIBLE
UNLESS OTHERWISE NOTED.

G88. TIMER SWITCHES.

G89. GYPSUM BOARD CONTROL JOINT AT THIS LOCATION.  INSTALL
PER SPECIFICATIONS.

G90. CONCRETE BLOCK WALL

G91. SINGLEPLEX RECEPTACLE.

G92. PHONE BOARD.

G93.  EXPOSED PIPING - DO NOT PAINT.

G94.  PLUMBING VALVES (SURFACE MOUNTED).

G95.  CONCRETE CURB INTEGRAL WITH SLAB ON GRADE.

G96. WATER HEATER EXPANSION TANK, WALL MOUNTED.

G97.  TILE TO EXTEND TO EDGE OF TRAINING FIXTURE.  INSTALL
TILE AFTER TRAINING FIXTURE IS ON SITE AND EXACT
LOCATION CAN BE FIELD VERIFIED.

G98.  FRAMED MIRROR - SUPPLIED AND INSTALLED BY NATIONAL
ACCOUNT MILLWORK VENDOR - SEE INTERIOR ELEVATIONS.

G99.  CAGES (BY OTHERS).

G100.  BENCHES - FURNISHED AND INSTALLED BY OTHERS.

G101.  LEASH BAR - FURNISHED AND INSTALLED BY NATIONAL
ACCOUNT MILLWORK VENDOR.

G102. SHELF FOR BATHING BUNKER INSTALLED BY NATIONAL
ACCOUNT MILLWORK VENDOR FOR PETSMART.

G103. 5" x 16" STAINLESS STEEL SHELF FOR BATHROOM AND
DRINKING FOUNTAIN. SEE MATERIAL AND PRODUCT
SCHEDULE ON SHEET F2.0. PROVIDE BLOCKING IN WALL. SEE
ADA ACCESSIBILITY NOTES ON SHEET A0.2.

G104. MASTER BLASTER HANGING CLIPS TO BE FURNISHED AND
INSTALLED BY NATIONAL ACCOUNT MILLWORK VENDOR.

G105. OUTLINE OF 3/4" PLYWOOD BLOCKING, SEE BLOCKING
SCHEDULE.

G106. LIGHTING IN RECEIVING AREA MOUNTED ABOVE THE BOTTOM
CHORD OF STEEL JOISTS.

G107. FORKLIFT TURNING RADIUS, 12' DIAMETER.

G108. SOLAR WINDOW SHADES - SEE MATERIAL & PRODUCT
SCHEDULE. INSTALLED FROM TOP OF WINDOW TO TOP OF
HORIZONTAL MULLION 7'-6" A.F.F. AT AUTO SLIDER TRANSOM
AND FROM TOP OF WINDOW TO SILL AT FULL HEIGHT
WINDOWS - SEE DETAIL 13/A6.1.

G109. LOCKERS PROVIDED AND INSTALLED BY OTHERS.

G110. BIRD DETERRENT SHOCK TRACK SYSTEM CHARGER BY 
NIXALITE OF AMERICA, INC. SUPPLIED BY NATIONAL
ACCOUNT LIGHTING VENDOR (SEE MATERIAL & PRODUCT
SCHEDULE). INSTALL PER MANUFACTURERS
RECOMMENDATIONS. MOUNT TOP AT 7'-6" A.F.F.

G111. MECHANICAL DUCT DROP, PAINT TO MATCH C-1. HOLD TIGHT
TO BOTTOM OF ROOF STRUCTURE  - SEE MECHANICAL
DRAWINGS.

G112. AREA TO REMAIN CLEAR FOR NATIONAL ACCOUNT DECOR
GRAPHICS PROVIDED AND INSTALLED BY OTHERS.

G113. ROOM SIGNAGE - SEE HARDWARE SCHEDULE.

G114. DOOR STOP - SEE HARDWARE SCHEDULE.

G115. EMERGENCY BATTERY UNIT - SEE ELECTRICAL DRAWINGS.

G116. CAULK TOP AND VERTICAL EXPOSED EDGES OF CERAMIC
TILE WITH LIMESTONE COLORED SIKAFLEX 1A.

G117.  ROOF ACCESS LADDER - PAINT YELLOW - SEE 1/A12.0.

G118. WALL MOUNTED LIGHT FIXTURE - SEE ELECT. DWGS.

G119. VERTICAL STORING HYDRAULIC PIT LEVELER.

G120. DOCK LEVELER CONTROL BOX AND OVERHEAD PHOTOEYE.

G121. PROPORTIONER SOAP DISPENSER

G122. DOCK LEVELER OR SCISSOR LIFT PIT STEEL ANGLE - PAINT
YELLOW

G123. STAINLESS STEEL SHELF FOR FISH PREP, PROVIDED BY
NATIONAL ACCOUNT VENDOR. SEE MATERIAL AND PRODUCT
SCHEDULE ON SHEET F2.0. PROVIDE BLOCKING IN WALL.

G124. FIRE SAFETY PLAN.

G125. INSTALL SIGNAGE "THIS DOOR TO REMAIN UNLOCKED
DURING BUSINESS HOURS" ABOVE BOTH INTERIOR AND
EXTERIOR SLIDERS.

G126. 3" PVC. NIPPLE THROUGH WALL. TOP OF NIPPLE/PIPE
INSTALLED IN LINE WITH AND 1" BELOW BOTTOM CHORD OF
BAR JOIST. PAINT TO MATCH WALL COLOR.

G127.  PROVIDE 4" CONCRETE HOUSEKEEPING PAD FOR EQUIPMENT.
SEE DETAIL 6/E3.0.

G128.  WALL CLEAN OUT - SEE PLUMBING DRAWINGS.

G129. SURFACE MOUNTED CART BUMPER +6" AND +2'-6" TO 
CENTERLINE (FURNISHED AND INSTALLED BY NATIONAL 
ACCOUNT MILLWORK VENDOR)
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CONSTRUCTION SCHEDULE AND COST BREAKDOWN

WITHIN 10 WORKING DAYS OF EXECUTION AND DELIVERY OF THE CONTRACT FOR CONSTRUCTION AND BEFORE
THE FIRST PARTIAL PAYMENT IS MADE, THE GENERAL CONTRACTOR SHALL DELIVER TO THE OWNER AND
PETSMART A CONSTRUCTION PROGRESS SCHEDULE VIA ONLINE POSTING, SHOWING, AT MINIMUM, THE
PROPOSED DATES OF COMMENCEMENT AND COMPLETION OF EACH OF THE VARIOUS SUBDIVISIONS OF THE
WORK REQUIRED UNDER THE CONSTRUCTION DOCUMENTS AS WELL AS CERTAIN MILESTONE DATES INCLUDING
50%, MILLWORK AND AQUARIUM INSTALLATION, PUNCH LIST AND TURNOVER (SETUP), WHICH ARE DESCRIBED
BELOW.

PHONE LINE / SYSTEM INSTALLATION REQUIREMENTS.

LANDLORD WITH GENERAL CONTRACTOR'S ASSISTANCE SHALL COMPLETE THE FOLLOWING:
· LANDLORD TO CONFIRM BUILDING ADDRESS AT THE OUTSET OF BUILDING WORK.
· LANDLORD TO ORDER / RESERVE BROADBAND CABLE  SERVICE FOR PETSMART IN SITE SPECIFIC UTILITY

PACKAGE.  ORDER IS TO BE PLACED NO LATER THAN THE OUTSET OF BUILDING WORK.
· LANDLORD / CONTRACTOR TO INSTALL 3” CONDUIT TO PETSMART PHONE BACKBOARD WITH PULL STRING TO

D-MARK / PHONE PEDESTAL / PULL BOX FOR ROUTING OF CABLE….TWO WEEKS PRIOR TO MILLWORK DATE.
· LANDLORD / CONTRACTOR SHALL INSTALL AND PAINT PHONE BACKBOARD (MATCH ADJACENT WALL COLOR)

AND INSTALL GROUND WIRE / POWER OUTLET FOR PHONE CABLE INSTALLATION….TWO WEEKS PRIOR TO
MILLWORK DATE.

· LANDLORD / CONTRACTOR SHALL IDENTIFY AND RELAY LOCATION TO PETSMART OF TELEPHONE DEMARC
FOR SPACE (EXTERIOR OF BUILDING / SHARED UTILITY ROOM). ADDITIONALLY, THEY SHALL PROVIDE
APPROXIMATE DISTANCE OF CABLE RUN TO PETSMART INTERIOR PHONE BACKBOARD…TWO WEEKS PRIOR
TO MILLWORK.

· LANDLORD / CONTRACTOR ARE TO ENSURE PERMANENT POWER IS IN PLACE NO LATER THAN ONE WEEK
PRIOR TO MILLWORK INSTALLATION (WEEK OF PHONE LINE CABLING).
 NOTE:  PERMANENT POWER WILL BE REQUIRED PRIOR TO THIS TO COMPLETE INTERIOR FINISH WORK.

· LANDLORD / CONTRACTOR ARE TO ENSURE CABLE IS PULLED IN AND PUNCHED DOWN (DIAL TONE IS
OPERATIONAL)…ONE WEEK PRIOR TO MILLWORK INSTALLATION.

· LANDLORD / CONTRACTOR TO ENSURE ALL ELECTRICAL OUTLETS ARE WORKING AND MISC. PHONE J-BOXES
ARE INSTALLED AT MILLWORK INSTALLATION DATE.

· LANDLORD / CONTRACTOR TO INSTALL POWER POLES IMMEDIATELY AFTER REGISTER LOCATIONS ARE SET
DURING MILLWORK INSTALLATION…FOR COMPLETION OF FOLLOW ON WORK.

50% OBSERVATION (EIGHT WEEKS PRIOR TO BUILDING TURNOVER /SET-UP)

ARCHITECT OF RECORD AND PETSMART REPRESENTATIVE MUST CONDUCT A COURTESY “50% OBSERVATION” TO
VERIFY PROJECT IS ON SCHEDULE AND IS BEING CONSTRUCTED IN ACCORDANCE WITH PLANS AND
SPECIFICATIONS.  TIME AND DATE MUST BE COORDINATED WITH PETSMART CONSTRUCTION MANAGER A MINIMUM
OF THREE WEEKS PRIOR TO REQUESTED OBSERVATION DATE.
AT MINIMUM, GENERAL CONTRACTOR MUST CAUSE ALL TRADES TO MEET THE FOLLOWING REQUIREMENTS.

· ROOFING MUST BE COMPLETE AND BUILDING “DRIED IN.”
· ALL HVAC UNITS AND EXHAUST FANS TO BE SET ON ROOF CURBS.
· THE ELECTRICAL SERVICE EQUIPMENT MUST BE SET IN PLACE.
· ALL INTERIOR METAL STUD WALL FRAMING MUST BE COMPLETED.
· ALL “IN WALL” MECHANICAL / PLUMBING / ELECTRICAL ROUGH-INS MUST BE COMPLETED.
· ALL STUD WALLS MUST HAVE DRYWALL INSTALLED ON ONE SIDE.
· ALL BLOCKING FOR WALL MOUNTED FIXTURES, EQUIPMENT, ETC. MUST BE INSTALLED INSIDE WALLS PER THE

BLOCKING SCHEDULES.
· ALL WALL INSULATION MUST BE INSTALLED PER SPECIFICATIONS.
· ALL IN-WALL WATER LINES MUST BE INSULATED PER SPECIFICATIONS.
· THE UNDERSIDE OF THE METAL DECK AND ROOF FRAMING MUST BE PAINTED.
· SALES AREA AND RECEIVING AREA LIGHT FIXTURES MUST BE INSTALLED.
· ALL EXTERIOR DOORS MUST BE INSTALLED AND THE BUILDING MUST BE SECURED.
· THE EXTERIOR CANOPY MUST BE STARTED.
· THE 'COMING SOON' BANNER MUST BE INSTALLED ON THE EXTERIOR OF THE BUILDING.
· A 4'X8' DRYWALL FINISH SAMPLE MUST BE PREPARED AND READY FOR SUBMITTAL ON SITE.
· INTERIOR BUILDING TEMPERATURE MUST BE HELD TO A HEATING TEMPERATURE OF NOT LESS THAN 65 °F

AND A COOLING TEMPERATURE OF NOT MORE THAN 75 °F.
· TEMPORARY LIGHTING MUST BE INSTALLED IN ALL AREAS OF SPACE SUFFICIENT TO CONDUCT THE

OBSERVATION.

MILLWORK AND AQUARIUM DELIVERY (FOUR WEEKS PRIOR TO BUILDING TURNOVER)

GENERAL CONTRACTOR MUST CAUSE SUBCONTRACTORS TO BE APPROXIMATELY 95% COMPLETE PRIOR TO
MILLWORK AND AQUARIUM DELIVERY.  MILLWORK PACKAGE IS CONTRACTED AND COORDINATED BY GENERAL
CONTRACTOR THROUGH PETSMART'S REQUIRED VENDOR.  MILLWORK PACKAGE WILL ARRIVE ON A MONDAY.
AQUARIUM PACKAGE IS COORDINATED BY PETSMART. AQUARIUM EQUIPMENT WILL ARRIVE ON TUESDAY 2 WEEKS
AFTER MILLWORK.  COORDINATE VENDOR WITH PETSMART CONSTRUCTION MANAGER.
GENERAL CONTRACTOR MUST CAUSE THE FOLLOWING ITEMS TO OCCUR PRIOR TO MILLWORK AND AQUARIUM
DELIVERY...

· ALL FLOOR FINISHES 100% COMPLETED
· ALL PAINTING (FINISH COAT) 100% COMPLETED.
· MINIMUM 75% OF THE SALES FLOOR MUST BE CLEAR INCLUDING THE AREA SURROUNDING THE

CHECKSTANDS AND THE AREA AROUND THE FISH EQUIPMENT.  THIS IS WHERE THE MILLWORK AND
AQUARIUM INSTALLERS WILL WORK FROM DURING THE INSTALL.

· ALL EXTERIOR DOORS AND LOCKS MUST BE INSTALLED AND FUNCTIONING.
· ENTIRE BUILDING MUST HAVE CLEAR ACCESS INTO AND OUT OF THE BUILDING AND INTO AND OUT OF ALL

ROOMS.
· ALL EXTERIOR ELEVATIONS RECEIVING SIGNAGE MUST BE READY FOR INSTALL.
· FORKLIFT, BATTERY CHARGER, AND PALLET JACKS WILL BE DELIVERED TO STORE THE THURSDAY

(CONFIRMED BY G.C.) BEFORE DELIVERY OF MILLWORK AND AQUARIUMS.  CHARGER TO BE HOOKED UP AND
PLUGGED INTO FORKLIFT IMMEDIATELY SO IT IS FULLY CHARGED WHEN THE MILLWORK AND AQUARIUMS
ARRIVE MONDAY MORNING.

· HAVE ALL STAINLESS STEEL SINKS ON SITE SO MILLWORK INSTALLER CAN CUT IN.
· UTILITY INFORMATION MUST BE POSTED ON WEB PAGE UNDER PROJECT INFO AREA
· ALL PERMANENT UTILITIES MUST BE COMPLETED, CONNECTED, AND SERVICING THE BUILDING.
· THE ENTIRE SPACE MUST HAVE CONDITIONED AIR.  THE HVAC SYSTEM MUST HAVE BEEN STARTED UP AND

SHOULD BE FUNCTIONING.  (DOES NOT NEED TO BE RUNNING THROUGH THE EMS SYSTEM AT THIS TIME.)
· THE LIGHTING SYSTEM MUST BE INSTALLED 100% COMPLETE AND FUNCTIONING.
· ALL CEILING GRID AND TILE MUST BE INSTALLED WITH FUNCTIONING LIGHT FIXTURES AND HVAC DROPS

INSTALLED.
· PHONE LINES FROM THE LOCAL EXCHANGE CARRIER MUST HAVE BEEN PULLED INTO THE BUILDING AND

LANDED AT THE TELEPHONE DEMARC ON THE TELEPHONE BACKBOARD NEAR THE POWERWALL (IPC)
ELECTRICAL SERVICE EQUIPMENT.

· THE ENTIRE BUILDING MUST BE BROOM CLEAN.
· THE MILLWORK INSTALLER SHOULD INSTALL THE CHECK STANDS AS ONE OF THEIR FIRST TASKS.  ONCE THE

CHECK STANDS HAVE BEEN SET IN PLACE THE ELECTRICAL CONTRACTOR SHOULD IMMEDIATELY INSTALL
THE POWER / DATA.

· THE FINAL ELECTRICAL AND PLUMBING CONNECTIONS FOR THE AQUARIUM SYSTEM SHOULD BE MADE
IMMEDIATELY FOLLOWING THE SYSTEMS INSTALLATION BUT NO LATER THAN THURSDAY OF THE
INSTALLATION WEEK.

PUNCH LIST

THE ARCHITECT OF RECORD WILL PERFORM THE FINAL PUNCH LIST ALONG WITH THE PETSMART CONSTRUCTION
MANAGER APPROXIMATELY TEN BUSINESS DAYS AFTER GENERAL CONTRACTOR'S RECEIPT OF THE MILLWORK
PACKAGE. GENERAL CONTRACTOR SHALL COORDINATE EXACT DATE AND TIME WITH PETSMART CONSTRUCTION
MANAGER. AT MINIMUM, THE FOLLOWING CRITERIA MUST BE MET PRIOR TO BUILDING PUNCH.

· ALL LIGHTING, HVAC, EMS, PLUMBING AND LIFE SAFETY SYSTEMS MUST BE 100% FUNCTIONAL.
· SUPERINTENDENT WILL HAVE COMPLETED THEIR OWN “PRE-PUNCH” AND REPORTED RESULTS TO PETSMART

CONSTRUCTION MANAGER.
· ALL PAINT TOUCH-UPS MUST BE COMPLETE.
· BUILDING FINAL CLEANING MUST BE COMPLETE.
· PARKING LOT MUST BE 100% COMPLETE INCLUDING ALL STRIPING, SIGNAGE AND CART CORRALS.
· ANY LANDSCAPING MUST BE COMPLETED PER PLANS.
· ALL CONSTRUCTION TOOLS, EQUIPMENT AND MATERIALS MUST BE REMOVED.
· ATTIC STOCK MUST BE READY FOR VERIFICATION BY PETSMART CONSTRUCTION MANAGER. SEE SECTION

1700 FOR FULL LIST OF REQUIRED PARTS.
· PROVIDE A PHOTO OF THE FIRE SPRINKLER HYDRAULIC CALCULATION SYSTEM PLACARD INSTALLED AT THE

FIRE RISER TO PETSMART CM.

BUILDING TURNOVER (SETUP)

BUILDING TURNOVER (ALSO KNOWN AS THE “SET-UP DATE”) WILL OCCUR FOUR WEEKS AFTER RECEIPT OF THE
MILLWORK PACKAGE. GENERAL CONTRACTOR WILL BE SUBSTANTIALLY COMPLETE WITH THE “PUNCH ITEMS”
PRIOR TO THIS DATE.  PETSMART'S FIXTURE VENDOR WILL ARRIVE ON MONDAY AT 8:00 AM, LOCAL TIME. GENERAL
CONTRACTOR WILL MEET THE FIXTURE VENDOR ON SITE TO TURN THE KEYS OVER TO THE FIXTURE INSTALLATION
FOREMAN. AT MINIMUM, THE FOLLOWING CRITERIA MUST BE MET PRIOR TO THE SETUP DATE.

· GOVERNMENTAL PERMISSION TO FIXTURE MUST BE OBTAINED.
· GOVERNMENTAL PERMISSION TO INTERVIEW POTENTIAL EMPLOYEES MUST BE GRANTED ONE WEEK PRIOR

TO THE “SET-UP DATE.”
· ANY CLEANING REQUIRED BY PUNCH LIST REPAIRS MUST BE COMPLETED.
· GENERAL CONTRACTOR WILL COORDINATE WITH THE FIXTURE INSTALLER AND THE ELECTRICIAN FOR

FIXTURES REQUIRING POWER DROPS APPROXIMATELY 4 DAYS AFTER FIXTURES START.
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