OPENING SOON

BANNER ORDER FORM

BB TR R B

THIS BANNER PACKAGE CONSISTS OF (1) “OPENING SOON" BANNER REQUIRED BY PETSMART

120" (144")

PETSMART

ANVTHING for PETS

8'-0"(96")

* 13 OZ BANNER MATERIAL
 DIGITAL PRINT
* GROMMETS, HEMS & WIND HOLES

OPENING

- SOON!

Shop now at petsmart.com

JOB SITE: CONTRACTOR: (PAID BY)
PETSMART STORE # COMPANY
NAME
STREET
STREET CITY
CITY ST. 2P
ST. P PHONE
SHIP TO: PAYMENTN.  JCHECK  [_]CREDIT CARD
CONTACT PERSON METHOD /* [JvisA  []MASTERCARD
NAME
PURCHASERS
NAME
STREET (EXACTLY AS IT APPEARS ON CARD, IF APPLICABLE)
ciry SIGNATURE
ST. ZIP
PHONE DATE
$ (INCLUDES 1 BANNER, COMPLETE THIS FORM FOR EACH SEPARATE PACKAGE.
cosT SHIPPING AND HANDLING) ATTACH A CHECK FOR FULL PRICE OR
LOCAL EMAIL FORM FOR CREDIT CARD PAYMENT TO:
SALES TAX $ (PLEASE CALCULATE TAX) @ Image National, Inc.
image national signs n 16265 Star Road
THE BANNER PACKAGE WILL BE SHIPPED —bringing your image to light! Nampa, Idaho USA 83687-8415
]‘o]‘AL FED EX GROUND SHIPPING WITHIN 3-5 BUSINESS DAYS. [ tel: 208.345.4020 - imagenational.com
ENGLOSED $ (REQUIRED FOR PROGESSING AND PRODUCTION)

ALL BANNER ORDERS MUST BE PRE-PAID.

Image National - (208) 345-4020 - imagenational.com

GENERAL CONTRACTOR MILESTONE

ARCHITECTURAL

ARCHITECTURAL

ARCHITECTURAL

Hollie Cegieliski 208.982.7195 hollie.cegielski@imagenational.com

Beth Ludden 986.999.2123 beth ludden@imagenational.com

OPENING SOON

THIS BANNER PACKAGE CONSISTS OF (1) "OPENING SOON" BANNER REQUIRED BY PETSMART

4'10" (58”)
: « 13 0Z BANNER MATERIAL
—~ /@ « DIGITAL PRINT
PETSMART « GROMMETS, HEMS & WIND HOLES
ANYTHING for PETS
S
S
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SOON!
Shop now at petsmart.com
JOB SITE: CONTRACTOR: (PAID BY)
PETSMART STORE # COMPANY
NAME
STREET
STREET CITY
CITY ST. ZIP
sT. 2P PHONE
SHIP TO: pAYMENTN. I CHECK [_JCREDIT CARD
CONTACT PERSON METHOD /* [Jvisa  [J MASTERCARD
NAME
PURCHASERS
NAME
STREET (EXACTLY AS IT APPEARS ON CARD, IF APPLICABLE)
ciry SIGNATURE
ST. ZIP
PHONE DATE
$ (INCLUDES 1 BANNER, COMPLETE THIS FORM FOR EACH SEPARATE PACKAGE.
CosT SHIPPING AND HANDLING) ATTACH A CHECK FOR FULL PRICE OR
LOCAL EMAIL FORM FOR CREDIT CARD PAYMENT TO:
SALES TAX $ (PLEASE CALCULATE TAX) @ Image National, Inc.
image national signs n 16265 Star Road
THE BANNER PACKAGE WILL BE SHIPPED -bringing your image to light! Nampa, Idaho USA 83687-8415
TOTAL FED EX GROUND SHIPPING WITHIN 3-5 BUSINESS DAYS. ™ tel: 208.345.4020-imagenational.com
ENCLOSED $ (REQUIRED FOR PROCESSING AND PRODUCTION)

ALL BANNER ORDERS MUST BE PRE-PAID.

Image National - (208) 345-4020 - imagenational.com

Hollie Cegieliski 208.982.7195 hollie.cegielski@imagenational.com

Beth Ludden 986.999.2123 beth.ludden@imagenational.com

OPENING SOON
BANNER ORDER FORM P

THIS BANNER PACKAGE CONSISTS OF (1) “OPENING SOON" BANNER REQUIRED BY PETSMART

8-0"(96")

PETSMART

ANYTHING for PETS

* 13 0Z BANNER MATERIAL
* DIGITAL PRINT
© GROMMETS, HEMS & WIND HOLES

£
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5 OPENING
<
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Shop now‘nt petsmart.com
JOB SITE: CONTRACTOR: (PAID BY)
PETSMART STORE # COMPANY
NAME
STREET
STREET CITY
CITY ST 2P
ST ZIP PHONE
SHIP TO: PAYMENTN. JCHECK [JCREDIT CARD
CONTACT PERSON METHOD /* [Jvisa  []MASTERCARD
NAME
PURCHASERS
NAME
STREET (EXACTLY AS IT APPEARS ON CARD, IF APPLICABLE)
oIy SIGNATURE
ST. 2P
PHONE DATE
$ (INGLUDES 1 BANNER, COMPLETE THIS FORM FOR EACH SEPARATE PACKAGE.
COST SHIPPING AND HANDLING) ATTACH A CHECK FOR FULL PRICE OR
LOCAL EMAIL FORM FOR CREDIT CARD PAYMENT TO:
SALES TAX $ (PLEASE CALCULATE TAX) Image National, Inc.
THE BANNER PACKAGE WILL BE SHIPPED lma%,inﬁtylo?,r,-lriiesé%ﬁi n N, o Ush. 83687-8415
'|'0'|'AL FED EX GROUND SHIPPING WITHIN 3-5 BUSINESS DAYS. [ tel: 208.345.4020-imagenational.com
ENGI.OSEIJ $ (REQUIRED FOR PROCESSING AND PRODUCTION)

ALL BANNER ORDERS MUST BE PRE-PAID.

Image National - (208) 345-4020 - imagenational.com

Hollie Cegieliski 208.982.7195 hollie.cegielski@imagenational.com

Beth Ludden 986.999.2123 beth.ludden@imagenational.com

TENANT:

[ ] [ ] [ ] [ ] /
REQUIREMENTS: (PER LEASE) GENERAL KEY NOTES: GENERAL KEY NOTES: EXTERIOR KEY NOTES: pET MART
CONSTRUCTION SCHEDULE AND COST BREAKDOWN G1. HIGH POINT OF CONCRETE - SLOPE TOWARD TRENCH. G71. RECIRCULATING PUMP - SEE PLUMBING DWGS. X1.  SIDEWALK
WITHIN 10 WORKING DAYS OF EXECUTION AND DELIVERY OF THE CONTRACT FOR CONSTRUCTION AND BEFORE G2. 4" WIDE PAINTED OUTLINE FOR EQUIPMENT ON FLOOR. PAINT G72. WATER HEATER. X2. SIDEWALK CONTROL JOINT - 1/4" MAX. TOOLED JOINT. LOCATE ) 196_01 North 27th Avenue
THE FIRST PARTIAL PAYMENT IS MADE, THE GENERAL CONTRACTOR SHALL DELIVER TO THE OWNER AND TRAFFIC YELLOW. o WHERE INDICATED ON PLAN (6™-0" O.C. MAX.) Phoenix, Arizona 85027 - (623) 580-6100
PETSMART A CONSTRUCTION PROGRESS SCHEDULE VIA ONLINE POSTING, SHOWING, AT MINIMUM, THE G73. m%'wXR%HARGER - MOUNT AT 30" A.F.F. W/ PROVIDED 3 SIDEWALK EXPANSION JOINT. LOCATE WHERE INDICATED ON
PROPOSED DATES OF COMMENCEMENT AND COMPLETION OF EACH OF THE VARIOUS SUBDIVISIONS OF THE G3. TRENCH DRAIN. : " PLAN (20°0" 0.0 MAR) - SEE STRUGT DWGS
WORK REQUIRED UNDER THE CONSTRUCTION DOCUMENTS AS WELL AS CERTAIN MILESTONE DATES INCLUDING G4, FLOOR DRAIN - SLOPE FLOOR 1/4° FOR A 2-0° DIA. AREA G74.  MOP SINK - SEE DETAIL 3/A12.0. p—
50%, MILLWORK AND AQUARIUM INSTALLATION, PUNCH LIST AND TURNOVER (SETUP), WHICH ARE DESCRIBED CENTERED ON DRAIN. SEE PLUMBING DRAWINGS. TOP OF X4. 1/2" EXPANSION JOINT WITH TRAFFIC SEALANT
BELOW. DRAIN COVER TO FINISH FLUSH W/ TOP OF ADJ. FLOOR FINISH G75. MOP HANGER W/ CLIPS AT +4'-6" A.F.F. PROVIDE 2X BLOCKING 1 6 K 2 O 2 6 U S
MATERIAL. AS REQUIRED. RUBBER TIPS TO BE IN UP POSITION. X5. ADA ACCESSIBLE RAMP, PROVIDE ADA COMPLIANT TACTILE . .
PHONE LINE / SYSTEM INSTALLATION REQUIREMENTS. WARNING.
G5 ANTERIOR RAIN WATER LEADER, G76. ENERGY MANAGEMENT SYSTEM NATIONAL ACCOUNT
LANDLORD WITH GENERAL CONTRACTOR'S ASSISTANCE SHALL COMPLETE THE FOLLOWING: VENDOR PUSH BUTTON OVERRIDE. X6. CONCRETE CURB (DO NOT PAINT) - SEE DETAIL 6/A10.0.
s LANDrORD TO CONPIRIN BUILDING ADDRESS AT TH= OUTSET OF BUILDING WORK: G0, NOTUSED. G77. 3/4" FIRE RETARDANT TREATED CDX PLYWOOD TO 16'-0" X7. FLUSH CONDITION AT DOOR, PROVIDE 2% MAX. SLOPE AWAY
. - . , (o] .
* ,Lsﬁ'éi;%? (T)(;E?ERF? ERT/ORBES ,EDFEX(E:SS ,C\,)'SD,_BQ';L,; ?ﬁBALNETﬁg F({)\(JI%EFTO SFPBEJﬁ_“Sﬁ\,FngﬂLE SPECIFIC UTILITY G7. REQUIRED CLEAR ACCESS AREA AT DOOR. A.F.F. INSTALLED HORIZONTALLY WITH STAGGERED JOINTS. FROM DOOR. SEE ADA ACCESSIBILITY NOTES ON SHEET A0.2.
: , ' SCREW FASTENED INTO METAL STUDS. UNFINISHED,
* LANDLORD / CONTRACTOR TO INSTALL 3" CONDUIT TO PETSMART PHONE BACKBOARD WITH PULL STRING TO G8. CONTINUOUS LIMESTONE COLORED SIKAFLEX SEALANT FOR CONTINUOUS CAULK AT END OF RUN. PROVIDE 5/8" GYP. BD. X8. SURFACE MOUNT OUTLET WITH WATERPROOF COVER
D-MARK / PHONE PEDESTAL / PULL BOX FOR ROUTING OF CABLE....TWO WEEKS PRIOR TO MILLWORK DATE. FILE TRANSITION TO FLOOR ABOVE 16-0" TO ROOF DECK. @ 60" AF.F. - NO EXPOSED CONDUIT
e LANDLORD / CONTRACTOR SHALL INSTALL AND PAINT PHONE BACKBOARD (MATCH ADJACENT WALL COLOR) '
AND INSTALL GROUND WIRE / POWER OUTLET FOR PHONE CABLE INSTALLATION.... TWO WEEKS PRIOR TO G9. STORAGE CABINET (BY OTHERS). G78. G.C. SHALL WRAP EXPOSED COLUMN WITH 18 GA., #4 X9. ASH/TRASH CAN BY G.C. - SEE MATERIAL & PRODUCT
MILLWORK DATE. BRUSHED STAINLESS STEEL TO 48" AF.F. (TYP. OF ALL SCHEDULE ON SHEET F2.0.
o LANDLORD / CONTRACTOR SHALL IDENTIFY AND RELAY LOCATION TO PETSMART OF TELEPHONE DEMARC G10. WASHER BOX FOR ICE MAKER - SEE PLUMBING DWGS. EXPOSED COLUMNS) CAULK ALL SEAMS W/ CLEAR SILICONE
FOR SPACE (EXTERIOR OF BUILDING / SHARED UTILITY ROOM). ADDITIONALLY, THEY SHALL PROVIDE SEALANT. SEE DETAIL 2/A12.0. X10. RECESSED HOSE BIBB AT 28" AF.G.
APPROXIMATE DISTANCE OF CABLE RUN TO PETSMART INTERIOR PHONE BACKBOARD...TWO WEEKS PRIOR G11. 2"x2"PLASTIC CORNER GUARD - INSTALL PER
TO MILLWORK. MANUFACTURERS INSTRUCTIONS (SEE REQUIRED VENDOR G79. 4" DIA. INTERIOR CONCRETE FILLED PIPE BOLLARD. X11. PUSH BUTTON FOR BUZZER SURFACE MOUNTED IN EIFS @42"
« LANDLORD / CONTRACTOR ARE TO ENSURE PERMANENT POWER IS IN PLACE NO LATER THAN ONE WEEK |1_|1§BZBOUTT WALL BASE TO CORNER GUARD. SEE DETAIL SEE DETAIL 4/A12.0. A.F.F. (NO EXPOSED CONDUIT) - SEE ELECTRICAL DWGS.
PRIOR TO MILLWORK INSTALLATION (WEEK OF PHONE LINE CABLING). G80. 48" HIGH STEEL TRACK GUARD BY LOADING DOCK X12. 6" DIA. CONCRETE FILLED PIPE BOLLARD - SEE DETAIL 5/A12.0.
NOTE: PERMANENT POWER WILL BE REQUIRED PRIOR TO THIS TO COMPLETE INTERIOR FINISH WORK. G12. 2" x 2" ALUMINUM CORNER GUARD. WRAP JAMBS AND HEAD EQUIPMENT VENDOR. SECURE TO FLOOR PER AU G U ST 1 0 2026
* LANDLORD / CONTRACTOR ARE TO ENSURE CABLE IS PULLED IN AND PUNCHED DOWN (DIAL TONE IS WHEN OCCURRING AT CASED OPENINGS - SEE DETAIL 12/A12.0. MANUFACTURERS RECOMMENDATIONS. X13. CANOPY - PREFINISHED STEEL PLATE AWNING / EYEBROW - y
OPERATIONAL)...ONE WEEK PRIOR TO MILLWORK INSTALLATION. (FURNISHED AND INSTALLED BY NATIONAL ACCOUNT SEE WALL SECTIONS ON SHEET A10.0 AND STRUCT. DWGS.
« LANDLORD / CONTRACTOR TO ENSURE ALL ELECTRICAL OUTLETS ARE WORKING AND MISC. PHONE J-BOXES MILLWORK VENDOR) G81. 6"PVC TUBE W/ END CAPS FOR CONSTRUCTION DOCUMENT
ARE INSTALLED AT MILLWORK INSTALLATION DATE. STORAGE. G.C. TO SUPPLY AND INSTALL. G.C. TO PLACE X14. GAS METER —_—
« LANDLORD / CONTRACTOR TO INSTALL POWER POLES IMMEDIATELY AFTER REGISTER LOCATIONS ARE SET G13. WALL SURFACE MOUNTED CART BUMPER +2'-6" TO FULL SET OF RECORD DRAWINGS IN TUBE AT COMPLETION
DURING MILLWORK INSTALLATION...FOR COMPLETION OF FOLLOW ON WORK. CENTERLINE - PROVIDE BLOCKING - SEE DETAIL 7/A12.0 OF PROJECT. SUPPLIED AND INSTALLED BY G.C./E.C. X15. ELECTRIC METER
(SEE REQUIRED VENDOR LIST). SEE DETAIL 6/A12.0. 16, ELECTRICAL TRANSFORMER ON CONGRETE PAD
o, .
50% OBSERVATION (EIGHT WEEKS PRIOR TO BUILDING TURNOVER /SET-UP) G14. FLOOR MOUNTED CART BUMPER - POLISHED CHROME. G82. ATTACH IPC POWER PANELS TO WALL PER MFR.
ARCHITECT OF RECORD AND PETSMART REPRESENTATIVE MUST CONDUCT A COURTESY “50% OBSERVATION” TO (SEE REQUIRED VENDOR LIST.) B e O L R S T Ve OR PROVIDED X17. DUMPSTER PAD - SEE STRUCT. DWGS.
VERIFY PROJECT IS ON SCHEDULE AND IS BEING CONSTRUCTED IN ACCORDANCE WITH PLANS AND G15. WALL SURFACE MOUNTED CART BUMPER GUARD ABOVE AND DETAIL W13. X18. TRASH CONTAINERS BY OTHERS. VERIFY REQUIRED
OF THREE WEEKS PRIOR TO REQUESTED OBSERVATION DATE. - SEE DETAIL 7/A12.0. (SEE REQUIRED VENDOR LIST). G83. MAXIMUM SPACE ALLOWED FOR FIRE PROTECTION &
AT MINIMUM, GENERAL CONTRACTOR MUST CAUSE ALL TRADES TO MEET THE FOLLOWING REQUIREMENTS. DOMESTIC WATER. X19. TRUCK DOCK SLAB - SEE STRUCT. DWGS.
o ROOFING MUST BE COMPLETE AND BUILDING “DRIED IN.” G16. 4'x 4' WALL MOUNTED TACKBOARD PROVIDED AND INSTALLED
e ALL HVAC UNITS AND EXHAUST FANS TO BE SET ON ROOF CURBS. BY OTHERS. G84. SELF CONTAINED PORTABLE EYEWASH BY OTHERS. X20. RETAINING WALL - SEE STRUCT. DWGS. EXTEND TO 6" ABOVE
e THE ELECTRICAL SERVICE EQUIPMENT MUST BE SET IN PLACE. FINISHED GRADE.
« ALL INTERIOR METAL STUD WALL FRAMING MUST BE COMPLETED. G17. 4'x6' WALL MOUNTED TACKBOARD PROVIDED AND INSTALLED G85. FIRE RISER/SPRINKLER SYSTEM SHUTOFF VALVE. o o
e ALL “IN WALL” MECHANICAL / PLUMBING / ELECTRICAL ROUGH-INS MUST BE COMPLETED. BY OTHERS. X21. 3-0" HIGH CHAIN LINK FENCE (TOP OF FENCE TO BE 3-6
G86. MUSIC EQUIPMENT BOARD BY OTHERS. ABOVE FINISH GRADE) ON RETAINING WALL. PROVIDE CONSULTANT.
e ALL STUD WALLS MUST HAVE DRYWALL INSTALLED ON ONE SIDE. Apys
G18. DECORATIVE FENCE AND GATE (NATIONAL ACCOUNT INTERMEDIATE POSTS AT 5'-0" O.C. MAXIMUM. CHAIN LINK
* ALL BLOCKING FOR WALL MOUNTED FIXTURES, EQUIPMENT, ETC. MUST BE INSTALLED INSIDE WALLS PER THE MILLWORK VENDOR). G87. MECHANICAL GRILLE, FACTORY FINISH WHITE (DO NOT PAINT) FENCE TO RUN FULL LENGTH OF RETAINING WALL.
BLOCKING SCHEDULES. - SEE MECHANICAL PLANS. LOCATED AS HIGH AS POSSIBLE
e ALL WALL INSULATION MUST BE INSTALLED PER SPECIFICATIONS. G19. CHEMICAL MIXING STATION (BY OTHERS). UNLESS OTHERWISE NOTED. X22. PROVIDE CONCRETE PAD AT EXIT DOOR. 4-0" X 7'-0"
e ALL IN-WALL WATER LINES MUST BE INSULATED PER SPECIFICATIONS. COORDINATE W/ CIVIL PLANS.
e THE UNDERSIDE OF THE METAL DECK AND ROOF FRAMING MUST BE PAINTED. G20. REFRIGERATOR / FREEZER (BY OTHERS). G88. TIMER SWITCHES.
e SALES AREA AND RECEIVING AREA LIGHT FIXTURES MUST BE INSTALLED. X23. DOCK BUMPER AND SEAL.
e ALL EXTERIOR DOORS MUST BE INSTALLED AND THE BUILDING MUST BE SECURED. G21. MILLWORK (NATIONAL ACCOUNT MILLWORK VENDOR) G89. GYPSUM BOARD CONTROL JOINT AT THIS LOCATION. INSTALL
« THE EXTERIOR CANOPY MUST BE STARTED. PER SPECIFICATIONS. X24. BUILDING ADDRESS EXAMPLE ON FRONT ELEVATION. MINIMUM
e G90. CONCRETE BLOCK WALL INSTALLED BY THE GENERAL CONTRACTOR AT THE FRONT
e A4'X8 DRYWALL FINISH SAMPLE MUST BE PREPARED AND READY FOR SUBMITTAL ON SITE.
. G23. TAG MACHINE (BY OTHERS). ENTRANCE AND SERVICE ENTRANCE OF THE STORE PER
» INTERIOR BUILDING TEMPERATURE MUST BE HELD TO A HEATING TEMPERATURE OF NOT LESS THAN 65 °F G91.  SINGLEPLEX RECEPTACLE. LOCAL REQUIREMENTS. FINAL DETERMINATION ON SIZE,
AND A COOLING TEMPERATURE OF NOT MORE THAN 75 °F. G24. ADOPTION FIXTURE / CAGES COLOR AND EXACT LOCATION MAY BE ENFORCED BY LOCAL
e TEMPORARY LIGHTING MUST BE INSTALLED IN ALL AREAS OF SPACE SUFFICIENT TO CONDUCT THE (NATIONAL ACCOUNT MILLWORK VENDOR). G92. PHONE BOARD. GOVERNMENTAL AUTHORITIES.
OBSERVATION. SEAL:
G25. PET TRAINING FIXTURE (NATIONAL ACCOUNT MILLWORK G93. EXPOSED PIPING - DO NOT PAINT. X25. 3/8" GALVANIZED EYEBOLTS FOR (2) BANNERS ATTACHMENT.
MILLWORK AND AQUARIUM DELIVERY (FOUR WEEKS PRIOR TO BUILDING TURNOVER) VENDOR). G.C. TO PURCHASE TEMPORARY BANNERS AT START OF
G94. PLUMBING VALVES (SURFACE MOUNTED). CONSTRUCTION. INSTALL BANNERS AS SOON AS POSSIBLE.
GENERAL CONTRACTOR MUST CAUSE SUBCONTRACTORS TO BE APPROXIMATELY 99% COMPLETE PRIORTO (26, SOAP DISPENSER G95. CONCRETE CURB INTEGRAL WITH SLAB ON GRADE X26. SIGNAGE PACKAGE UNDER SEPARATE CONTRACT BY
MILLWORKC AND AQUARIUM DELIVERY. MILLWORK PACKAGE 18 CONTRAGTED AND COORDINATED BY GENERAL G27. SOAP DISPENSER. ATTACH TO RIGHT HAND CORNER OF PETSMART. G.C. TO COORDINATE LOCATION OF ALL REQUIRED
CONTRACTOR THROUGH PETSMART'S REQUIRED VENDOR. MILLWORK PACKAGE WILL ARRIVE ON A MONDAY. MIRROR OVER SINK G96. WATER HEATER EXPANSION TANK, WALL MOUNTED POWER AND J-BOXES, PLYWOOD BACKING, EXACT SIZE AND
AQUARIUM PACKAGE IS COORDINATED BY PETSMART. AQUARIUM EQUIPMENT WILL ARRIVE ON TUESDAY 2 WEEKS : ' ' ' CONFIGURATION BY SIGNAGE CONTRACTOR. FINAL
AFTER MILLWORK. COORDINATE VENDOR WITH PETSMART CONSTRUCTION MANAGER. G28. HAND SANITIZER. G97. TILE TO EXTEND TO EDGE OF TRAINING FIXTURE. INSTALL CONNECTION TO SIGN BY G.C.
GENERAL CONTRACTOR MUST CAUSE THE FOLLOWING ITEMS TO OCCUR PRIOR TO MILLWORK AND AQUARIUM TILE AFTER TRAINING FIXTURE IS ON SITE AND EXACT
DELIVERY... G29. PAPER TOWEL DISPENSER. SEE ADA ACCESSIBILITY NOTES ON LOCATION CAN BE FIELD VERIFIED. X27. LIGHT FIXTURE - SEE ELECTRICAL DRAWINGS.
e ALL FLOOR FINISHES 100% COMPLETED SHEET A0.2.
e ALL PAINTING (FINISH COAT) 100% COMPLETED. G98. FRAMED MIRROR - SUPPLIED AND INSTALLED BY NATIONAL X28. EMERGENCY LIGHT - SEE ELECTRICAL DRAWINGS.
e MINIMUM 75% OF THE SALES FLOOR MUST BE CLEAR INCLUDING THE AREA SURROUNDING THE G30. TOILET PAPER DISPENSER. SEE ADA ACCESSIBILITY NOTES ON ACCOUNT MILLWORK VENDOR - SEE INTERIOR ELEVATIONS.
CHECKSTANDS AND THE AREA AROUND THE FISH EQUIPMENT. THIS IS WHERE THE MILLWORK AND SHEET A0.2. X29. 1" WIDE X 1/2" DEEP E.I.F.S. "V" GROOVE
s AL LR L YR FRoM DURINS THE INSTALL G31. TOILET SEAT COVER DISPENSER. SEE ADA ACCESSIBILITY o9 CAGES (BY OTHERS) X30. PROVIDE HIGH IMPACT MESH @ E.I.F.S. FOR HEIGHT
* ALL EXTERIOR DOORS AND LOCKS MUST BE INSTALLED AND FUNCTIONING, NOTES ON SHEET A0.2. G100. BENCHES - FURNISHED AND INSTALLED BY OTHERS. INDICATED.
o ENTIRE BUILDING MUST HAVE CLEAR ACCESS INTO AND OUT OF THE BUILDING AND INTO AND OUT OF ALL
ROOMS CITY SEAL:
o ALL EXTERIOR ELEVATIONS RECEIVING SIGNAGE MUST BE READY FOR INSTALL. G32. gﬁNéLAéFg %TN DISPOSAL. SEE ADA ACCESSIBILITY NOTES G101. IAIE%SOHUIIB\IQI\_RMI LFtJngL{SF\E/gNADNg RI.NSTALLED BY NATIONAL X31. Q%LJSWONFL{JEAFE?)%}S '\CAEI/SE %%VGET%\QESF{F\_S‘IEEL TUBE FRAMING
e FORKLIFT, BATTERY CHARGER, AND PALLET JACKS WILL BE DELIVERED TO STORE THE THURSDAY —
(CONFIRMED BY G.C.) BEFORE DELIVERY OF MILLWORK AND AQUARIUMS. CHARGER TO BE HOOKED UP AND G33. TILT MIRROR - CAULK PERIMETER TO WALL WITH CLEAR G102. SHELF FOR BATHING BUNKER INSTALLED BY NATIONAL X32. MASONRY CONTROL JOINT - SEE DETAIL 18/A12.0
PLUGGED INTO FORKLIFT IMMEDIATELY SO IT IS FULLY CHARGED WHEN THE MILLWORK AND AQUARIUMS SILICONE. ACCOUNT MILLWORK VENDOR FOR PETSMART.
ARRIVE MONDAY MORNING. X33. PAINT GRIP GALVANIZED METAL COPING - SEE ELEVATIONS
e HAVE ALL STAINLESS STEEL SINKS ON SITE SO MILLWORK INSTALLER CAN CUT IN. G34. STAINLESS STEEL, 1-1/4" DIA. GRAB BAR. INSTALL HORIZ. WALL G103. 5"x 16" STAINLESS STEEL SHELF FOR BATHROOM AND FOR COLOR.
e UTILITY INFORMATION MUST BE POSTED ON WEB PAGE UNDER PROJECT INFO AREA BLOCKING FOR SOLID MOUNTING, TYP. SEE ADA DRINKING FOUNTAIN. SEE MATERIAL AND PRODUCT
« ALL PERMANENT UTILITIES MUST BE COMPLETED, CONNECTED, AND SERVICING THE BUILDING. ACCESSIBILITY NOTES ON SHEET A0.2. ig;'\i%%LEESgI’\IB ETTE(EI-\II— g%zos. I?)I?\lOgllliDEEE _I?IA(B%KING IN WALL. SEE X34. FRY VENT SV-75-V-300/EIFS. PAINT TO MATCH SOFFIT.
) ;:g&tg IBREE Ejﬁgﬁgﬁ‘,’lﬁg”ADV(EE%O,S‘CE’}TA,‘;EEDTQE-EL”UEN:Y,Q*S TS,_TFESEZ,L\A?HSE EG\S/%EEEEMSTA?RTTH%’ 'HE/IEND G35. KOALA BEAR KARE BABY CHANGER MANUFACTURED BY KOALA X35. NATURAL GAS PIPING ON ROOF. REFER TO DETAIL 5/P2.0 FOR
- g ) CORPORATION, HORIZONTAL TYPE, MOUNTED AT ACCESSIBLE G104. MASTER BLASTER HANGING CLIPS TO BE FURNISHED AND SLEEPER SUPPORT AND TO PLUMBING DRAWINGS.
* THE LIGHTING SYSTEM MUST BE INSTALLED 100% COMPLETE AND FUNCTIONING. HEIGHT. SEE ADA ACCESSIBILITY NOTES ON SHEET A0.2. INSTALLED BY NATIONAL ACCOUNT MILLWORK VENDOR.
e ALL CEILING GRID AND TILE MUST BE INSTALLED WITH FUNCTIONING LIGHT FIXTURES AND HVAC DROPS X36. ROOF LINE BEYOND
INSTALLED. G36. OVERHEAD BRACED' METAL TOILET PARTITIONAND URINAL G105. OUTLINE OF 3/4" PLYWOOD BLOCKING, SEE BLOCKING
e PHONE LINES FROM THE LOCAL EXCHANGE CARRIER MUST HAVE BEEN PULLED INTO THE BUILDING AND SCREEN WITHPLOOR TO CEILING POST. PROVIDE WALL SCHEDULE. X37. SINGLE PLY ROOF MEMBRANE FLASHING AT BACKSIDE OF
LANDED AT THE TELEPHONE DEMARC ON THE TELEPHONE BACKBOARD NEAR THE POWERWALL (IPC) BUMPERS AT ADA STALL DOORS. PARAPET.
ELECTRICAL SERVICE EQUIPMENT. G106. LIGHTING IN RECEIVING AREA MOUNTED ABOVE THE BOTTOM
e THE ENTIRE BUILDING MUST BE BROOM CLEAN. G37. 3/8" GALVAVANIZED EYEBOLT EPOXY ANCHORED 2 1/2" (MIN) IN CHORD OF STEEL JOISTS. X38. ROOF WALK PAD.
e THE MILLWORK INSTALLER SHOULD INSTALL THE CHECK STANDS AS ONE OF THEIR FIRST TASKS. ONCE THE FLOOR 4" OFF THE FACE OF WALL UNLESS NOTED OTHERWISE. ,
CHECK STANDS HAVE BEEN SET IN PLACE THE ELECTRICAL CONTRAGTOR SHOULD IMMEDIATELY INSTALL TOP OF EYEBOLT TO BE 3" AFF. G107. FORKLIFT TURNING RADIUS, 12' DIAMETER. X39. ROOFTOP EQUIPMENT BEYOND - SEE MECHANICAL DRAWINGS.
THE POWER / DATA. oy
G38. INSULATED DRAIN AND HOT WATER LINE TYP. SEE ADA G108. SOLAR WINDOW SHADES - SEE MATERIAL & PRODUCT X40. R.T.U.TO BE LOCATED 10'-0" MIN. FROM ROOF PERIMETER
* THE FINAL ELECTRICAL AND PLUMBING CONNECTIONS FOR THE AQUARIUM SYSTEM SHOULD BE MADE ACCESSIBILITY NOTES ON SHEET A0.2. - SCHEDULE. INSTALLED FROM TOP OF WINDOW TO TOP OF WHERE PARAPET IS LESS THAN 42" ABOVE ROOF, 5-0" MIN.
IMMEDIATELY FOLLOWING THE SYSTEMS INSTALLATION BUT NO LATER THAN THURSDAY OF THE F————— - - - — —— 1 HORIZONTAL MULLION 7'-6" A.F.F. AT AUTO SLIDER TRANSOM WHERE PARAPET IS 42" OR GREATER ABOVE ROOF.
INSTALLATION WEEK. L G39. 5-0" AD.A. TURNING DIAMETER. | AND FROM TOP OF WINDOW TO SILL AT FULL HEIGHT
————————————— WINDOWS - SEE DETAIL 13/A6.1. X41. EXHAUST FAN TO BE LOCATED A MINIMUM OF 10-0" FROM
PUNCH LIST | G40. 30" x 48" CLEAR ACCESS. SEE ADA ACCESSIBILITY NOTES ON R.T.U. INTAKE AND 10'-0" MIN. FROM ROOF PERIMETER WHERE
SHEET A0.2. G109. LOCKERS PROVIDED AND INSTALLED BY OTHERS. PARAPET IS LESS THAN 42" ABOVE ROOF, 5'-0" MIN. WHERE
THE ARCHITECT OF RECORD WILL PERFORM THE FINAL PUNCH LIST ALONG WITH THE PETSMART CONSTRUCTION PARAPET IS 42" OR GREATER ABOVE ROOF. DISCLAIMER:
A GER APPROXIMATELY [EN BUSINESS DAYS AFTER SENERAL CONTRACTOR'S REGEIRT OF THE MILLIWORK O R QUIREMENTS . PROVIDE 246 BLOGKING AS REQL ene. EIII;FERL[I)'II'EQ gFéFZE\;l\IETR?gAO ClﬁcTFéﬁ%};aE%Tgy N?O\HI"?SI\CI;EF o X42. VENT TO BE LOCATED A MINIMUM OF 10'-0" FROM R.T.U. AIR REPRODUCED OR REVISED WITHOUT WRITTEN PERWISSION 8Y PETSHART THE
REQUIREMENTS - PROVIDE 2x6 BLOCKING AS REQUIRED. , INC. . 0" T.U. :
m%%%% (;EN,\ZEIA,\;S,\? %REAEJSL%\?VTQE"C%?TOEF;?ANGEgfééﬂgﬁigg?g 'EAEIBY)'J\IZPPEJ@A:RT CONSTRUCTION CAULK REAR OF DRINKING FOUNTAIN TO FRP W/ CLEAR ACCOUNT LIGHTING VENDOR (SEE MATERIAL & PRODUCT INTAKE AND 5'-0" MIN. FROM ROOF PERIMETER - SEE PLUMBING D R ORT A RS A OIS FRIOR 16 COVMENOING Wore TTIONS
' ’ ' SILICONE SEALANT. SCHEDULE). INSTALL PER MANUFACTURERS DWGS.
e ALL LIGHTING, HVAC, EMS, PLUMBING AND LIFE SAFETY SYSTEMS MUST BE 100% FUNCTIONAL. RECOMMENDATIONS. MOUNT TOP AT 7'-6" A F.F. THIS DRAWING IS NOT TO BE SCALED.
* SUPERINTENDENT WILL HAVE COMPLETED THEIR OWN “PRE-PUNCH" AND REPORTED RESULTS TO PETSMART G42. CLOTHES HOOK AND BUMPER. SEE ADA ACCESSIBILITY NOTES X43. ROOF CRICKET - SLOPE AT 1/4" PER FOOT MINIMUM.
CONSTRUCTION MANAGER. ON SHEET A0.2. G111. MECHANICAL DUCT DROP, PAINT TO MATCH C-1. HOLD TIGHT
e ALL PAINT TOUCH-UPS MUST BE COMPLETE. - TO BOTTOM OF ROOF STRUCTURE - SEE MECHANICAL X44. ROOF HATCH - SEE DETAIL 1/A12.0
o BUILDING FINAL CLEANING MUST BE COMPLETE. G43. WALLBOARD, PAINT - SEE FINISH SCHEDULE. DRAWINGS.
e PARKING LOT MUST BE 100% COMPLETE INCLUDING ALL STRIPING, SIGNAGE AND CART CORRALS. X45. ROOF HYDRANT - SEE PLUMBING DWGS.
o ANY LANDSCAPING MUST BE COMPLETED PER PLANS. G44. FRP WALL COVERING SYSTEM. INSTALL PER MFR. DETAILS & G112. AREA TO REMAIN CLEAR FOR NATIONAL ACCOUNT DECOR
e ALL CONSTRUCTION TOOLS, EQUIPMENT AND MATERIALS MUST BE REMOVED. INSTRUCTIONS. GRAPHICS PROVIDED AND INSTALLED BY OTHERS. X46. OUTLINE OF EXTERIOR VINYL GRAPHICS (10'X20'). ISSUED FOR:
) fyToTolcénggoF%lfLM Llfgl EE SESBTRE%RPXE?SF CATION BY PETSMART CONSTRUCTION MANAGER. SEE SECTION G45. 12" X 12" CERAMIC TILE, CONTINUE THE CERAMIC TILE BEHIND G113. ROOM SIGNAGE - SEE HARDWARE SCHEDULE. X47. OUTDOOR SENSOR ASSEMBLY- PAINT WHITE - SEE SHEET EM1 #  DESCRIPTION DATE
« PROVIDE A PHOTO OF THE FIRE SPRINKLER HYDRAULIC CALCULATION SYSTEM PLACARD INSTALLED AT THE ALL FIXTURES. G114. DOOR STOP - SEE HARDWARE SCHEDULE. w48, GUTTER AND DOWNSPOUT - SEE DETAIL 6/A5.0.
FIRE RISER TO PETSMART CM. G46. 6" X 24" CERAMIC TILE, CONTINUE THE CERAMIC TILE BEHIND
ALL FIXTURES. G115. EMERGENCY BATTERY UNIT - SEE ELECTRICAL DRAWINGS. X49. HIGH POINT OF GUTTER - SLOPE OF A MIN. OF 1/16" PER FOOT.
BUILDING TURNOVER (SETUP) G47. PROVIDE CONTINUOUS LIMESTONE COLORED SIKAFLEX 1A AT G116. CAULK TOP AND VERTICAL EXPOSED EDGES OF CERAMIC X50. ACCESS BOX FOR MOBILE GENERATOR MOUNT AT 48" A F.F. -
JOINT OF PLYWOOD WALL FINISH AND FLOOR. TILE WITH LIMESTONE COLORED SIKAFLEX 1A. VERIFY EXACT LOCATION WITH ELECTRICAL DWGS. - PAINT TO
BUILDING TURNOVER (ALSO KNOWN AS THE “SET-UP DATE”") WILL OCCUR FOUR WEEKS AFTER RECEIPT OF THE MATCH ADJACENT WALL - SEE 11/E3.0.
MILLWORK PACKAGE. GENERAL CONTRACTOR WILL BE SUBSTANTIALLY COMPLETE WITH THE “PUNCH ITEMS” G48. 4" RUBBER BASE. G117. ROOF ACCESS LADDER - PAINT YELLOW - SEE 1/A12.0.
PRIOR TO THIS DATE. PETSMART'S FIXTURE VENDOR WILL ARRIVE ON MONDAY AT 8:00 AM, LOCAL TIME. GENERAL ) X51. APPROXIMATE FINISH GRADE - SEE CIVIL DWGS.
CONTRACTOR WILL MEET THE FIXTURE VENDOR ON SITE TO TURN THE KEYS OVER TO THE FIXTURE INSTALLATION G49. 4" RUBBER BASE ON FRP. FRP INSTALLED BY NATIONAL G118. WALL MOUNTED LIGHT FIXTURE - SEE ELECT. DWGS.
FOREMAN. AT MINIMUM. THE FOLLOWING CRITERIA MUST BE MET PRIOR TO THE SETUP DATE. ACCOUNT MILLWORK VENDOR, RUBBER BASE INSTALLED BY X52. TRENCH DRAIN / HEAVY GRATE. (SEE STRUCT)
’ GC. G119. VERTICAL STORING HYDRAULIC PIT LEVELER.
* GOVERNMENTAL PERMISSION TO FIXTURE MUST BE OBTAINED. X53. FIRE DEPARTMENT CONNECTION COORDINATE LOCATION
* GOVERNMENTAL PERMISSION TO INTERVIEW POTENTIAL EMPLOYEES MUST BE GRANTED ONE WEEK PRIOR G50. COMPOSITE BASE - TANGENT RESIN BOARD SUPPLIED AND G120. DOCK LEVELER CONTROL BOX AND OVERHEAD PHOTOEYE. WITH LOCAL FIRE MARSHALL.
TO THE "SET-UP DATE. INSTALLED BY NATIONAL ACCOUNT MILLWORK VENDOR.
e ANY CLEANING REQUIRED BY PUNCH LIST REPAIRS MUST BE COMPLETED. G121. PROPORTIONER SOAP DISPENSER X54. BIRD DETERRENT SHOCK TRACK SYSTEM BY NIXALITE OF
e GENERAL CONTRACTOR WILL COORDINATE WITH THE FIXTURE INSTALLER AND THE ELECTRICIAN FOR G51. RECESSED ELECTRICAL PANEL - SEE ELECTRICAL DRAWINGS. AMERICA, INC. SUPPLIED BY NATIONAL ACCOUNT LIGHTING
FIXTURES REQUIRING POWER DROPS APPROXIMATELY 4 DAYS AFTER FIXTURES START. G122. DOCK LEVELER OR SCISSOR LIFT PIT STEEL ANGLE - PAINT VENDOR (SEE MATERIAL & PRODUCT SCHEDULE). INSTALL
G52. SALES AREA LIGHT FIXTURE IN FOREGROUND. YELLOW SHOCK TRACKS ALONG LEADING EDGE OF CANOPY PARAPET
W/ CONNECTION TO 110V CHARGER (LOCATED IN OFFICE). PROJECT NO:
G53. UNFINISHED WALLBOARD, TAPE, MUD & SAND. G123. STAINLESS STEEL SHELF FOR FISH PREP, PROVIDED BY INSTALL PER MANUFACTURERS RECOMMENDATIONS. 16K 2026 US INSTRUCTION SET
NATIONAL ACCOUNT VENDOR. SEE MATERIAL AND PRODUCT
G54. FIRE ALARM PULL STATION. SCHEDULE ON SHEET F2.0. PROVIDE BLOCKING IN WALL. X55. PUSH BUTTON FOR BUZZER RECESSED IN MASONRY NEAR
DOOR JAMB MOUNTED @ 42" A.F.G. PROVIDE CLEAN CUT IN A A & INDICATED
G55. FIRE ALARM ANNUNCIATOR PANEL. G124 FIRE'SAFETY PLAN: MASONRY AND BUZZER W/ COVER PLATE. SEE ELECT. DWG. IF THIS BAR IS
G56. SECURITY ALARM KEYPAD. G125. INSTALL SIGNAGE "THIS DOOR TO REMAIN UNLOCKED X56 MECHANICALLY FASTENED SINGLE PLY ROOF MEMBRANE. DRAWN BY: NOT 1" LONG,
DURING BUSINESS HOURS" ABOVE BOTH INTERIOR AND XXX | ADJUST YOUR
G57. DATA OUTLET. EXTERIOR SLIDERS. PLOTTING
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7/ N\ G58. DUPLEX RECEPTACLE. G126. 3"PVC. NIPPLE THROUGH WALL. TOP OF NIPPLE/PIPE // N XXX
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\O 7 MILLWORK PROVIDED BY NATIONAL ACCOUNT MILLWORK /7 \ \° IO &Q\, T & /
N & ARCHITECTURAL
G R P O
G64. VOLUME CONTROL. i @@Qoi\e N \\o\@z Y\i\y@\t@o@‘%\‘//
< %
o sSee )7 NS KEY NOTES
v
G66. REMOTE TEMPERATURE SENSOR. /és‘o 0/\%{,0;01@% // \ifi/
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G68. THERMOSTAT. N SO ST 7
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