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GENERAL NOTES:

—_

SEE SHEET A0.1 FOR ARCHITECTURAL KEY NOTES.

FRP GENERAL NOTES:

1. MILLWORK VENDOR HIRED BY G.C. SHALL PROVIDE AND INSTALL FRP SYSTEM. IT IS
THE G.C. RESPONSIBILITY TO INCLUDE THEIR PRICE IN HIS BID.

THERE WILL BE NO EXCEPTIONS: THE AREAS THAT RECEIVE THE FRP MUST BE
PROPERLY PREPPED. IF THE AREAS ARE NOT CLEAN, PROPERLY PREPARED AND
PROPERLY LIGHTED CAUSING A DELAY IN INSTALLATION, THE GC WILL BE REQUIRED
TO PAY MILLWORK VENDOR FOR EACH DAY LONGER THAT THE INSTALL TAKES AS
WELL AS THE COST TO PREPARE THE AREAS CORRECTLY. THE COST FOR DELAY
WILL BE PAID DIRECTLY TO MILLWORK VENDOR.

. GENERAL CONTRACTORS SHALL BE RESPONSIBLE FOR PROVIDING MATERIAL
TAKE-OFF FOR ORDERING OF THE FRP, TRIM AND BASE (MILLWORK VENDOR TO
SUPPLY AND INSTALL).

TYPICAL LEAD TIME FOR FRP MATERIALS IS TO BE COORDINATED WITH MILLWORK
VENDOR.

TENANT:

19601 North 27th Avenue
Phoenix, Arizona 85027 - (623) 580-6100

TILE INSTALLATION CRITERIA:

1. EXPOSED OR SHARP EDGES ARE NOT PERMITTED. FACTORY FINISHED EDGES (NOT
FIELD CUT EDGES) MAY BE EXPOSED ONLY WHERE INDICATED IN THE DRAWINGS.

PROJECT:

16K 2026 U.S.
INSTRUCTION
SET

2. THE LAYOUT OF THE TILE WAINSCOT, SHOWN ON THE INTERIOR ELEVATIONS, IS TO
BE LAID OUT SUCH THAT THE FIELD IS EQUAL, CENTERED, FROM END OF THE WALL
TO THE OPPOSITE END UNLESS NOTED OTHERWISE. THERE WILL TYPICALLY BE AU G U ST 1 0 2026
CUT TILES ON BOTH ENDS AND THERE SHALL NEVER BE LESS THAN 1/2 OF ONE TILE y
USED IN THE FIELD OF THE WAINSCOT, UNLESS SPECIFIED START POINT OR ROOM
CONFIGURATION DICTATES TILE TO BE LESS THAN 1/2 OF ONE TILE.
3. IN ALL ROOMS WITH FLOOR TILE AND MATCHING WALL TILE WAINSCOT AND TILE ARCHITECT:
BASE, THE JOINTS OF THE FLOOR AND WALL TILES ARE TO ALIGN.
| |
MISC. BLOCKING SCHEDULE:
ROOM
ROOM NAME | \oooro BLOCKING FOR MATERIAL
WALL BUMPER GUARDS 8" METAL STRAP
(SEE DETAIL 12/A12.0)
VESTIBULE 100 e
Ciis Rl (SEE DETAIL 12/A12.0)
8" METAL STRAP
WALL BUMPER GUARDS (SEE DETAIL 12/A12.0)
SALES AREA 101 DECOR LEDGES 3/4" X 24" PLYWOOD
CONSULTANT:
HAND SANITIZER 3/4" PLYWOOD
FRONT P.O.S. 102 DECOR LEDGE 3/4" X 24" PLYWOOD
BOPIS CLOSET 103 DOOR STOP 3/4" PLYWOOD
MANAGER/ "
VAULT 104 DOOR STOP 3/4" PLYWOOD
PAPER TOWEL DISPENSER
ASSOCIATES 106 HAND SANITIZER 3/4" PLYWOOD
RESOURCES
DOOR STOP 3/4" PLYWOOD
8" METAL STRAP
WALL BUMPER GUARDS (SEE DETAIL 12/A12.0)
HALL A 108 STAINLESS STEEL SHELF 3/4" PLYWOOD
DRINKING FOUNTAINS 2X6
SEAL:
GRAB BARS
TOILET PAPER DISPENSER
TOWEL DISPENSER
SANITARY NAPKIN DISPOSAL
WOMENS HAND SANITIZER 3/4" PLYWOOD
RESTROOM 109 TOILET SEAT COVER DISPENSER
MIRROR
BABY CHANGING SHELF
STAINLESS STEEL SHELF
CLOTHES HOOK 2X6
DOOR STOP 3/4" PLYWOOD
GRAB BARS
TOILET PAPER DISPENSER
TOWEL DISPENSER
HAND SANITIZER CITY SEAL:
3/4" PLYWOOD
MENS 110 TOILET SEAT COVER DISPENSER
RESTROOM MIRROR
BABY CHANGING SHELF
STAINLESS STEEL SHELF
CLOTHES HOOK 2X6
DOOR STOP 3/4" PLYWOOD
SALON 114 DOOR STOP 3/4" PLYWOOD
MASTER BLASTER DRYERS 2X8
DRYING AREA 115 HAND SANITIZER 3/4" PLYWOOD
IMPACT DOOR 2 X 6 (SEE DETAIL 6/A6.0)
SURFACE MOUNTED PIPING & %6
FAUCETS
BATHING AREA 116 LEASH HOLDERS 3/4" PLYWOOD
HYDROSURGE 3/4" PLYWOOD
EYEWASH (SEE INT. ELEVATIONS)
IMPACT DOOR 2 X 6 (SEE DETAIL 5/A6.0)
CHEMICAL MIXING SYSTEM 2X6
RECEIVING 117 MOP HOLDER 2X6
EYEWASH 3/4" PLYWOOD
ROOF LADDER 4X (SEE DETAIL 3/A12.0)
ADOPTIONS 118 HAND SANITIZER 3/4" PLYWOOD DISCLAIMER:
n S G SIG CO G OTEC CH S [0) SED,
MEET & GREET DOOR STOP 3/4" PLYWOOD THIS DRAING AN DESIGN N COPYRIGHT PROTECTED WHIH AL T o USED
HAND SANITIZER CONTRACTOR SHALL CHECK AND VERIFY ALL DIMENSIONS AND UTILITY LOCATIONS
AND REPORT ALL ERRORS AND OMISSIONS PRIOR TO COMMENCING WORK.
ADOPTIONS 119 SOAP DISPENSER 3/4" PLYWOOD
THIS DRAWING IS NOT TO BE SCALED.
PAPER TOWEL DISPENSER
IMPACT DOOR 2 X 6 (SEE DETAIL 6/A6.0)
CHEMICAL MIXING SYSTEM 2X6
3/4" PLYWOOD
SOAP DISPENSER / ISSUED FOR:
PAPER TOWEL DISPENSER # DESCRIPTION DATE
DOOR STOP 3/4" PLYWOOD
HOLDING 122 HAND SANITIZER
ROOM #2 SOAP DISPENSER 3/4" PLYWOOD
PAPER TOWEL DISPENSER
DOOR STOP 3/4" PLYWOOD
HOLDING 123 HAND SANITIZER
ROOM #1 SOAP DISPENSER 3/4" PLYWOOD
PAPER TOWEL DISPENSER

MILLWORK BLOCKING SCHEDULE:

ROOM APPROX
ELEV. TOTAL MATERIAL HEIGHT A.F.F.
NAME NUMBER FEET
9/101 11& MANAGER/ A" 0
12/A8.1 VAULT Lk 2200 2R 27
PROJECT NO:
11 & 12 /A8.1 M/?/I\AGG;R/ 104 160" | 3/4" X 36" PLYWD 48" 16K 2026 US INSTRUCTION SET
MANAGER/ " AN " " " ORIGINAL SCALE:
11 & 12/A8.1 VAULT 104 6'-0 3/4" X 27" PLYWD 0 'AS INDICATED
IF THIS BAR IS
14 & 15/A8.1 coaggg\T(ER/ 105 96" 2X6 27" T NOT 1" LONG,
COMPUTER XXX ADJUST YOUR
15/A8.1 oy / 105 7'-6" 3/4" X 36" PLYWD 48" PLOTTING
CHECKED BY: SCALE
15/A8.1 COMPUTER/ 105 4-0" | 3/4"X 27" PLYWD 0" XXX
COPY I
ASSOC'ATE 1 n n n n PAGE #: "
19 & 20/A8.1 U 106 16'-0 2X6 27", 54", 79 . oF. o 1
ASSOCIATE . " " "
18 & 19/A8.1 RESOURCES 106 16'-0 3/4" X 48" PLYWD 0 DISCIPLINE:
2 & 4/A8.2 SALON 114 60'-0" 2X6 36", 70-1/2" ARCHITECTURAL
23/A8.3 RECEIVING 117 3'-0" 3/4"X 36" PLYWD 48" m——
6&7/A8.3 ADOPTIONS 119 7'-0" 2X6 27"
6/A8.3 ADOPTIONS 119 2'-0" 3/4"X 27" PLYWD o" I N T E R I O R
30/A8.1 FISH PREP 120 5'-0" 3/4"X 36" PLYWD 52"
34/A8.1 FISH PREP 120 8'-6" 2X6 49" E L EVA I I O N :S
28/A8.1 HOLDING #2 122 3'-0" 3/4"X 36" PLYWD 48"
24/A8.1 HOLDING #1 123 3'-0" 3/4"X 36" PLYWD 48"

CONTRACTOR SHALL VERIFY MILWORK BLOCKING LOCATIONS & EXTENT WITH NATIONAL
ACCOUNT MILLWORK VENDOR

NOTE: ALL MILLWORK IS SUPPLIED AND INSTALLED BY G.C. AS PART OF G.C. SCOPE THRU

NATIONAL ACCOUNT MILLWORK VENDOR (SEE SHEET F2.0). ALL BLOCKING/ BACKING IS
SUPPLIED AND INSTALLED BY GENERAL CONTRACTOR.

SHEET NUMBER:

A8.1
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