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MATERIAL HEIGHT A.F.F.
NAME NUMBER

9,10, 11 &
12/A8.1

MANAGER/
VAULT 104 22'-0" 2 X 6 27"

11 & 12 /A8.1 MANAGER/
VAULT 104 16'-0" 3/4" X 36" PLYWD 48"

11 & 12/A8.1 MANAGER/
VAULT 104 6'-0" 3/4" X 27" PLYWD 0"

14 & 15/A8.1 COMPUTER/
COPY 105 9'-6" 2 X 6 27"

15/A8.1 COMPUTER/
COPY 105 7'-6" 3/4" X 36" PLYWD 48"

15/A8.1 COMPUTER/
COPY 105 4'-0" 3/4" X 27" PLYWD 0"

19 & 20/A8.1 ASSOCIATE
RESOURCES 106 16'-0" 2 X 6 27", 54", 79"

18 & 19/A8.1 ASSOCIATE
RESOURCES 106 16'-0" 3/4" X 48" PLYWD 0"

2 & 4/A8.2 SALON 114 60'-0" 2 X 6 36", 70-1/2"

23/A8.3 RECEIVING 117 3'-0" 3/4"X 36" PLYWD 48"

6 & 7/A 8.3 ADOPTIONS 119 7'-0" 2 X 6 27"

6/A8.3 ADOPTIONS 119 2'-0" 3/4"X 27" PLYWD 0"

30/A8.1 FISH PREP 120 5'-0" 3/4"X 36" PLYWD 52"

34/A8.1 FISH PREP 120 8'-6" 2 X 6 49"

28/A8.1 HOLDING #2 122 3'-0" 3/4"X 36" PLYWD 48"

24/A8.1 HOLDING #1 123 3'-0" 3/4"X 36" PLYWD 48"

CONTRACTOR SHALL VERIFY MILWORK BLOCKING LOCATIONS & EXTENT WITH NATIONAL
ACCOUNT MILLWORK VENDOR

NOTE: ALL MILLWORK IS SUPPLIED AND INSTALLED BY G.C. AS PART OF G.C. SCOPE THRU
NATIONAL ACCOUNT MILLWORK VENDOR (SEE SHEET F2.0). ALL BLOCKING/ BACKING IS
SUPPLIED AND INSTALLED BY GENERAL CONTRACTOR.
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MILLWORK BLOCKING SCHEDULE:

MISC. BLOCKING SCHEDULE:
ROOM NAME ROOM

NUMBER BLOCKING FOR MATERIAL

VESTIBULE 100
WALL BUMPER GUARDS

8" METAL STRAP
(SEE DETAIL 12/A12.0)

CRASH RAIL
12" METAL STRAP

(SEE DETAIL 12/A12.0)

SALES AREA 101
WALL BUMPER GUARDS

8" METAL STRAP
(SEE DETAIL 12/A12.0)

DÉCOR LEDGES 3/4" X 24" PLYWOOD
HAND SANITIZER 3/4" PLYWOOD

FRONT P.O.S. 102 DÉCOR LEDGE 3/4" X 24" PLYWOOD
BOPIS CLOSET 103 DOOR STOP 3/4" PLYWOOD

MANAGER/
VAULT 104 DOOR STOP 3/4" PLYWOOD

ASSOCIATES
RESOURCES 106

PAPER TOWEL DISPENSER
3/4" PLYWOOD

HAND SANITIZER
DOOR STOP 3/4" PLYWOOD

HALL A 108
WALL BUMPER GUARDS

8" METAL STRAP
(SEE DETAIL 12/A12.0)

STAINLESS STEEL SHELF 3/4" PLYWOOD
DRINKING FOUNTAINS 2X6

WOMENS
RESTROOM 109

GRAB BARS

3/4" PLYWOOD

TOILET PAPER DISPENSER
TOWEL DISPENSER

SANITARY NAPKIN DISPOSAL
HAND SANITIZER

TOILET SEAT COVER DISPENSER
MIRROR

BABY CHANGING SHELF
STAINLESS STEEL SHELF

CLOTHES HOOK 2 X 6
DOOR STOP 3/4" PLYWOOD

MENS
RESTROOM 110

GRAB BARS

3/4" PLYWOOD

TOILET PAPER DISPENSER
TOWEL DISPENSER
HAND SANITIZER

TOILET SEAT COVER DISPENSER
MIRROR

BABY CHANGING SHELF
STAINLESS STEEL SHELF

CLOTHES HOOK 2 X 6
DOOR STOP 3/4" PLYWOOD

SALON 114 DOOR STOP 3/4" PLYWOOD

DRYING AREA 115
MASTER BLASTER DRYERS 2 X 8

HAND SANITIZER 3/4" PLYWOOD
IMPACT DOOR 2 X 6 (SEE DETAIL 6/A6.0)

BATHING AREA 116

SURFACE MOUNTED PIPING &
FAUCETS 2 X 6

LEASH HOLDERS 3/4" PLYWOOD
HYDROSURGE 3/4" PLYWOOD

(SEE INT. ELEVATIONS)EYEWASH

RECEIVING 117

IMPACT DOOR 2 X 6 (SEE DETAIL 5/A6.0)
CHEMICAL MIXING SYSTEM 2 X 6

MOP HOLDER 2 X 6
EYEWASH  3/4" PLYWOOD

ROOF LADDER 4X (SEE DETAIL 3/A12.0)
ADOPTIONS

MEET & GREET 118
HAND SANITIZER 3/4" PLYWOOD

DOOR STOP 3/4" PLYWOOD

ADOPTIONS 119
HAND SANITIZER

3/4" PLYWOODSOAP DISPENSER
PAPER TOWEL DISPENSER

FISH PREP 120

IMPACT DOOR 2 X 6 (SEE DETAIL 6/A6.0)
CHEMICAL MIXING SYSTEM 2 X 6

EYEWASH

3/4" PLYWOOD
HAND SANITIZER
SOAP DISPENSER

PAPER TOWEL DISPENSER

HOLDING
ROOM #2 122

DOOR STOP 3/4" PLYWOOD
HAND SANITIZER

3/4" PLYWOODSOAP DISPENSER
PAPER TOWEL DISPENSER

HOLDING
ROOM #1 123

DOOR STOP 3/4" PLYWOOD
HAND SANITIZER

3/4" PLYWOODSOAP DISPENSER
PAPER TOWEL DISPENSER

1. SEE SHEET A0.1 FOR ARCHITECTURAL KEY NOTES.

1. EXPOSED OR SHARP EDGES ARE NOT PERMITTED. FACTORY FINISHED EDGES (NOT
FIELD CUT EDGES) MAY BE EXPOSED ONLY WHERE INDICATED IN THE DRAWINGS.

2. THE LAYOUT OF THE TILE WAINSCOT, SHOWN ON THE INTERIOR ELEVATIONS, IS TO
BE LAID OUT SUCH THAT THE FIELD IS EQUAL, CENTERED, FROM END OF THE WALL
TO THE OPPOSITE END UNLESS NOTED OTHERWISE. THERE WILL TYPICALLY BE
CUT TILES ON BOTH ENDS AND THERE SHALL NEVER BE LESS THAN 1/2 OF ONE TILE
USED IN THE FIELD OF THE WAINSCOT, UNLESS SPECIFIED START POINT OR ROOM
CONFIGURATION DICTATES TILE TO BE LESS THAN 1/2 OF ONE TILE.

3. IN ALL ROOMS WITH FLOOR TILE AND MATCHING WALL TILE WAINSCOT AND TILE
BASE, THE JOINTS OF THE FLOOR AND WALL TILES ARE TO ALIGN.

1.  MILLWORK VENDOR HIRED BY G.C. SHALL PROVIDE AND INSTALL FRP SYSTEM. IT IS
THE G.C. RESPONSIBILITY TO INCLUDE THEIR PRICE IN HIS BID.

2.  THERE WILL BE NO EXCEPTIONS:  THE AREAS THAT RECEIVE THE FRP MUST BE
PROPERLY PREPPED. IF THE AREAS ARE NOT CLEAN, PROPERLY PREPARED AND
PROPERLY LIGHTED CAUSING A DELAY IN INSTALLATION, THE GC WILL BE REQUIRED
TO PAY MILLWORK VENDOR FOR EACH DAY LONGER THAT THE INSTALL TAKES AS
WELL AS THE COST TO PREPARE THE AREAS CORRECTLY. THE COST FOR DELAY
WILL BE PAID DIRECTLY TO MILLWORK VENDOR.

3.  GENERAL CONTRACTORS SHALL BE RESPONSIBLE FOR PROVIDING MATERIAL
TAKE-OFF FOR ORDERING OF THE FRP, TRIM AND BASE (MILLWORK VENDOR TO
SUPPLY AND INSTALL).

4.  TYPICAL LEAD TIME FOR FRP MATERIALS IS TO BE COORDINATED WITH MILLWORK
VENDOR.

GENERAL NOTES:

FRP GENERAL NOTES:

TILE INSTALLATION CRITERIA:
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