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P A R T  I V :  B I D  S C H E D U L E  O F  V A L U E S  -  B U I L D I N G  C O S T  

 

P E T S M A R T  S T O R E  N O .  X X X X  

L O C A T I O N  

 
SECTION DESCRIPTION QUANTITIES UNIT COST COST EXTENSION 

 TEMPORARY FACILITIES  $ $ 

 SECURITY  $ $ 

 TESTING/INSPECTIONS -  BLDG.   $ $ 

 STAKING -  SITE  $ $ 

 MISCELLANEOUS  $ $ 

 GENERAL CONDITIONS  $ $ 

 CONTRACTOR'S FEE  $ $ 

 TAXES  $ $ 

 BOND FEES  $ $ 

 LIABILITY INSURANCE  $ $ 

 BUILDERS RISK INSURANCE  $ $ 

2200 STRUCTURE EXCAVATION & BACKFILLING  $ $ 

3300 BUILDING CONCRETE –  CAST IN PLACE  $ $ 

3331 POLISHED CONCRETE FLOOR SYSTEM  $ $ 

3930 JOINT FILLING   $ $ 

4810 REINFORCED CONCRETE MASONRY  $ $ 

5120 STRUCTURAL STEEL  $ $ 

5210 STEEL JOIST & JOIST GIRDERS  $ $ 

5310 METAL ROOF DECK  $ $ 

5400 COLD FORMED STEEL FRAMING  $ $ 

5500 METAL FABRICATION  $ $ 

5520 STEEL RAILINGS AND HANDRAILS  $ $ 

6100 ROUGH CARPENTRY  $ $ 

6200 FINISH CARPENTRY  $ $ 

6402 INTERIOR ARCHITECTURAL WOODWORK  $ $ 

7190 WATER REPELLENTS  $ $ 

7210 BUILDING INSULATION  $ $ 

7240 EXTERIOR INSULATION AND FINISH SYSTEM  $ $ 

7540 MEMBRANE ROOFING SYSTEM   $ $ 

7620 SHEET METAL FLASHING AND TRIM  $ $ 

7720 ROOF ACCESSORIES  $ $ 

7842 FIRE-RESISTIVE JOINT SYSTEMS  $ $ 

7920 JOINT SEALANTS  $ $ 

8110 HOLLOW METAL DOORS AND FRAMES  $ $ 

8111 PRE-FINISHED FRAMES  $ $ 

8210 WOOD DOORS  $ $ 

8310 IMPACT DOORS  $ $ 

8311 ACCESS DOORS AND FRAMES  $ $ 

8363 SECTIONAL OVERHEAD DOOR  $ $ 

8411 ALUMINUM FRAMED ENTRANCES AND 
STOREFRONTS 

 $ $ 

8450 ALL GLASS STOREFRONTS [PETSHOTEL ONLY]     

8461 SLIDING AUTOMATIC ENTRANCE DOORS  $ $ 

8710 FINISH HARDWARE  $ $ 

8800 GLAZING  $ $ 

9260 GYPSUM BOARD ASSEMBLIES   $ $ 

9310 CERAMIC TILE AND BASE   $ $ 

9511 ACOUSTICAL PANEL CEILINGS  $ $ 

9651 WALLBASE  $ $ 

9721 WALL PANEL COVERING  $ $ 

9910 PAINTING  $ $ 

10200 LOUVERS AND VENTS  $ $ 

10285 IMPACT RESILIENT WALL PROTECTION  $ $ 
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P A R T  I V :  B I D  S C H E D U L E  O F  V A L U E S  -  B U I L D I N G  C O S T  

 

 

10800 TOILET AND BATH ACCESSORIES  [WHERE 
APPLICABLE] 

 $ $ 

11160 LOADING DOCK EQUIPMENT   $ $ 

15100 PLUMBING (BLDG.)  $ $ 

15200 HVAC   $ $ 

15300 FIRE SPRINKLER SYSTEM  $ $ 

16000 BUILDING AUTOMATION & AUTOMATIC 
TEMPERATURE CONTROL 

 $ $ 

16010 ELECTRICAL (BLDG.)  $ $ 

16010 ELECTRICAL SWITCHGEAR  $ $ 

16500 LIGHTING  $ $ 

16720 ALARM SYSTEM  $ $ 

TOTAL  BUILDING  COST $ 

 
 

BID ALTERNATE 
   $  $ 

TOTAL BID ALTERNATE COST $ 
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P A R T  I V :  B I D  S C H E D U L E  O F  V A L U E S :  O N - S I T E  C O S T  

P E T S M A R T  S T O R E  N O .  X X X X  

L O C A T I O N  

 
SECTION DESCRIPTION QUANTITIES UNIT COST COST EXTENSION 

 TESTING/INSPECTION-ONSITE  $ $ 

 STAKING  $ $ 

 MISC.  $ $ 

 GENERAL CONDITIONS  $ $ 

 CONTRACTOR'S FEE  $ $ 

 TAXES  $ $ 

 BOND FEES  $ $ 

 BUILDERS RISK INSURANCE  $ $ 

 SITE DEMOLITION  $ $ 

 UTILITY RELOCATION  $ $ 

 BUILDING DEMOLITION  $ $ 

 EARTHWORK/SITE GRADING/PAD  $ $ 

 SANITARY SEWER  $ $ 

 FIRE LINE/HYDRANTS  $ $ 

 PAVING   $ $ 

 CURBING  $ $ 

 STRIPING  $ $ 

 EXTERIOR/SITE FENCING  $ $ 

 LANDSCAPE/IRRIGATION  $ $ 

 SITE LIGHTING  $ $ 

 SITE TELEPHONE  $ $ 

3300  SITE CONCRETE  $ $ 

4810 SITE MASONRY  $ $ 

7920  JOINT SEALANTS  $ $ 

9910  PAINTING   $ $ 

15100  PLUMBING  $ $ 

15204 HVAC EQUIPMENT  $ $ 

TOTAL ON-SITE COST $ 
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P A R T  I V :  B I D  S C H E D U L E  O F  V A L U E S  –  O F F - S I T E  C O S T  

 

P E T S M A R T  S T O R E  N O .  X X X X  

L O C A T I O N  

 
SECTION DESCRIPTION QUANTITIES UNIT COST COST EXTENSION 

 TESTING/INSPECTION-OFFSITE  $ $ 

 STAKING  $ $ 

 MISC.  $ $ 

 GENERAL CONDITIONS  $ $ 

 CONTRACTOR FEE  $ $ 

 TAXES  $ $ 

 BOND FEES  $ $ 

 LIABILITY INSURANCE  $ $ 

 BUILDERS RISK INSURANCE  $ $ 

 OFFSITE DEMOLITION  $ $ 

 UTILITY RELOCATION  $ $ 

 OFFSITE GRADING  $ $ 

 OFFSITE UTILITIES  $ $ 

 OFFSITE PAVING  $ $ 

 OFFSITE LANDSCAPE  $ $ 

 OFFSITE CONCRETE  $ $ 

 TRAFFIC CONTROL  $ $ 

 TRAFFIC SIGNALING  $ $ 

 SIDEWALKS  $ $ 

 STRIPING  $ $ 

 CURBING  $ $ 

TOTAL OFF-SITE COST $ 

 

 

 

P A R T  I V :  B I D  S C H E D U L E  O F  V A L U E S  –  G R A N D  T O T A L  C O S T  

 
 

TOTAL BUILDING COST  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $ 

TOTAL ON-SITE COST . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $ 

TOTAL OFF-SITE COST  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $ 

GRAND TOTAL COST . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $ 

 

TOTAL BID ALTERNATE COST  $ 

 

 

END OF SECTION 
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